
GOVERNMENT OF MADHYA PRADESH
(NAME OF CtTy) MUNtCtpAL CORPORATTON

FOR

Construction of Houses And Development of Infrastructure

For Slum Localities in '(Name of Gitv)' M.p, Under pMAy at

(Name of Location)

Appendix 2.10 Tender Document

Percentage Rate Tender

fUff *rrUer and Date

Agreement Number and Date :

Name of Work : Construction of Houses and
Development of Infrastructure for
ldentified Slum Localities in '(Name of
City)' M.P under PMAY at (Name of
Location).
:Name of the Contractor

Probable Amount of Contract
(Rs. ln Figure)

(Rs. In Words)

Contract Amount
(Rs. In Figure)

(Rs. ln Words)

Stipulated Period of Completion 18 Months (including rainy season)

Page 1 of 91



Appendix 2.10
Tender Document

Table of Contents

Section
No

Particulars Page

Section 1 NIT

Section 2

lnstructions to Bidders (lTB)

Bid Data Sheet

Annexure-AtoM

Section 3

Table of Clauses

Part - | General Conditions of
Contract (GCC)

Contract Data

Annexure-NtoW

Part - ll Special Conditions of
Contract (SCC)

Section 4 Bill of Quantities (BOQ)

Section 5 Agreement Form

Page 2 of 91



sEciloN 1

Notice Inviting e-Tenders
Government of Madhya Pradesh

(Name of City) Municipal Corporation

N.l.T. No. :-------------- (Name of City) , Dated -------

Online percentage rate bids for the following work are invited from contractors and firms

fulfilling registration criteria :

l. The interested bidders may view the Detailed Notice Inviting Tender on website

http ://m peproc.gov. in from -------

2. The bid documents can be purchased online from 1-2:00 Noon of ------- ,

2015 to 5:30 PM o.f -------------,2016.

3. Amendments to this NIT would be published on website only, and not in news

papers.

Commissioner / Chief Municipal officer
Municipal Corporation, ........,...... I
Municipal Council ...................1

Nagar Parishad

S.

No./Pke/
Code

Name of Work District{s) Probable
Amount

(Rs. in lakh)

Completion
Period

(months)

L Construction of Houses

and Development of
Infrastructure for
ldentified Slum Localities
in '(NAME OF CITY) ' M.P

under PMAY at (Name of
Location) .

(Name of City) 18 Months
(including rainy

season).
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NOTICE INVITING TENDER

Government of MadhYa Pradesh

(NAME OF CITY) Municipal Corporation

N.l.T. No /e-tender dated

Online percentage rate bids for the following works are invited from registered

contractors and firms of repute fulfilling registration criteria:

1. All details relating to the Bid Document(s) can be viewed and downloaded free of

cost on the website http//mpeproc.gov.in

2. Bid Document can be purchased after making online payment of portal fees through

Credit/Debit/Cash Card/internet banking.

3. At the time of submission of the Bid the eligible bidder shall be required to:

i) Pay the cost of Bid Document;

ii) Deposit the Earnest MoneY;

iii) Submit a check lisU and

iv) Submit an affidavit.

Details can be seen in the Bid Data Sheet

4. ELIGIBILITY FOR BIDDERS:

(a) At the time of submission of the Bid the bidder should have valid registration with the

Government of Madhya Pradesh, PWD in appropriate class. However, such bidders

who are not registered with the Government of Madhya Pradesh and are eligible for

registration can also submit their bids after having applied for registration with

appropriate authority,

(b) The bidder would be required to have valid registration at the time of signing of the

s.
No.

Name of Work

Probable
Amount of
Contract

(Rs. in [acs.

Earnest
Money
Deposit

(EMD) (ln
lacs)

Cost of Bid

Document
(ln Rupeesl

Category of
Contractor
Centralized

registration in
MPPWD

Period of
Completion
(in Months)

L.

Construction of Houses

and Development of
lnfrastructure for
ldentified Slum Localities

in '(Name of City)' M.P

under PMAY at (Name of

Location).

A

18 Months
(lncluding

Rainy Season
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Contract.

(c) Failure to sign the contract by the selected bidder, for whatsoever reason, shall

result in forfeiture of the earnest money deposit.

S. Pre-qualification - Prequalification conditions, wherever applicable, are given in the Bid

Data Sheet.

6. Special Eligibility - Special Eligibility Conditions, if any, are given in the Bid Data

Sheet.

7. The Bid Document can be purchased only online from L2:00 Noon of -- - , 2015 to

5:30 pM of --------------,20t6. (Date). Other key dates may be seen in bid data sheet.

8. Amendments to NlT, if any, would be published on website only, and not in newspaper'

Commissioner / Chief Municipal officer
Municipal Corporation, ............... I
Municipal Council ...................1

Nagar Parishad

ve,
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sEcTroN 2

TNSTRUCT|ONS TO BTDDERS (tTB)

A. GENERAL

1. SCOPE OF BID

The detailed description of work, hereinafter referred as 'work', is Construction of Houses and
Development of Infrastructure for ldentified Localities in'(Name of City)' M.P under pMAy at
(Name of Location). The initial period of 2 years after completion shall be treated as Defect
Liability Period (DLP).

2. GENERAL QUALITY OF WORK:

The work shall have to be executed in accordance with the technical specifications
specified in the Bid Data sheet/ Contract Data, and shall have to meet high standards of
workmanship, safety and security of workmen and worxs.

3. PROCEDURE FOR PARTICIPATION IN E-TENDERING

The procedure for participation in e-tendering is given in the Bid Data Sheet.

4, ONE BID PER BIDDER

4.1 The bidder can be an individual entity or a joint venture (if permitted as per Bid Data
Sheet). In case the J.V. is permitted, the requirement of joint venture shall be as perthe
Bid Data Sheet.

4.2 No bidder shall be entitled to submit more than one bid whether jointly or severally. lf
he does so, all bids wherein the bidder has participated shallstand disqualified.

4.3 In case of Bid submitted by the Joint Venture only lead member should be essentially
registered in appropriate class of Registration with the Government of Madhya Pradesh
or registered with Central Government/ State Government / PSUs but The lead member
would be required to have valid registration with MPPWD in appropriate class at the
time of signing of the Contract.

5. Cost of Bidding

The bidder shall bear all costs associated with the preparation and submission of his bid,
and no claim whatsoever for the same shall lie on the Government.

5. Site Visit and examination of works

The bidder is advised to visit and inspect the Site of Works and its surroundings and
obtain for itself on its own responsibility all information that may be necessary for
preparing the bid and entering into a contract for construction of the work. All costs in
this respect shall have to be borne by the bidder.

Bid Documents

CONTENT OF BID DOCUMENTS

The Bid Document comprises of the following documents:

1. NIT with all amendments

B.

7.
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2. Instructions to Bidders, Bid Data Sheet with all Annexures

3. Conditions of Contract:

i. Part I General Conditions of Contract and the Contract Data with allAnnexures;
and

ii. Part ll Special Conditions of Contract.

4. Soecifications

5. Drawings

6. Priced Bill of Quantities

7. Technical and Financial Bid

8. Letter of Acceptance

9. Agreement, and

10. Any other document(s), as specified.

8. The bidder is expected to examine carefully all instructions, conditions of contract, the

contract data, forms, terms and specifications, bill of quantities, forms and drawings in

the Bid Document. Bidder shall be solely responsible for his failure to do so,

9. PRE-BID MEETING

Wherever the Bid Data Sheet provides for pre-bid meeting:

9.1 Details of venue, date and time would be mentioned in the Bid Data Sheet.

Any change in the schedule of pre-bid meeting would be communicated on the

website only, and intimation to bidders would not be given separately.

9.2 Any prospective bidder may raise his queries and/or seek clarifications in

writing before or during the pre-bid meeting. The purpose of such meeting is to

clarify issues and answer questions on any matter that may be raised at that

stage, The Employer may, at his option, give such clarifications as are felt

necessary.

9.3 Minutes of the pre-bid meeting including the gist of the questions raised and the

responses given together with any response prepared after the meeting will be

hosted on the website.

9,4 Pursuant to the pre-bid meeting if the Employer deems it necessary to

amend the Bid Document, it shall be done by issuing amendment to the

online NlT.

10. AMENDMENT OF BID DOCUMENTS

10.1 Before the deadline for submission of bids, the Employer may amend or modify

the Bid Documents by publication of the same on website.

IO.2 All amendments/corrigendums shall form part of the Bid Document.

10.3 The Employer may, at its discretion, extend the last date for submission of bids by

publication of the same on the website.
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C. Preparation of Bid

11. The bidders have to prepare their bids online, encrypttheir Bid Data in the Bid Forms and

submit Bid Seals (Hashes) of all the envelopes and documents related to the Bid

required to be uploaded as per the time schedule mentioned in the key dates of the

Notice Inviting e-Tenders after signing of the same by the Digital Signature of their

authorized rePresentative.

T2, DOCUMENTS COMPRISING THE BID

The bid submitted online by the bidder shall be in the following parts:

part 1 - This shall be known as Online Envelope A and would apply for all bids.

Online Envelop A shall contain the following as per details given in the Bid Data

Sheet:

i) Registration number or proof of application for registration

and organizational details in format given in the Bid Data sheet.

ii) Payment of the cost of Bid Document;

iii) Earnest MoneY; and

iv) An affidavit dulY notarized'

part2-This shall be known as Online Envelope B and required to be submitted only in

works where pre-qualification conditions and/or special eligibility conditions are

stipulated in the Bid Data Sheet. Online Envelop B shall contain a self-certified sheet

duly supported by documents to demonstrate f ulf illment of pre-qualification

conditions.

part 3 - This shall be known as Online Envelope C and would apply to all bids.

Envelop C shall contain financial offer in the prescribed format enclosed with the Bid

Data Sheet.

LANGUAGE

The bid as well as all correspondence and documents relating to the bid exchanged by

the Bidder and the Employer shall be in English. Supporting documents and printed

literature that are part of the Bid may be in another language provided they are

accompanied by an accurate translation of the relevant passages in English. In such case,

forthe purposes of interpretation of the bid, such translation shallgovern.

TECHNICAL PROPOSAL

L4.L Only, in case of bids with pre-qualification conditions defined in the Bid Data

Sheet, the Technical Proposal shall comprise of formats and requirements

given in the Bid Data Sheet.

t4.Z All the documents/ information enclosed with the Technical Proposal should be

self-attested and certified by the bidder. The Bidder shall be liable for

forfeiture of his earnest money deposit, if any document / information are found

14.
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false/ fake/ untrue before acceptance of bid. lf it is found after acceptance of the

bid, the bid sanctioning authority may at his discretion forfeit his performance

security/ guarantee, security deposit, enlistment deposit and take any other

suitable action.

15. FINANCIAL BID

i. The bidder shall have to quote rates in format referred in Bid Data Sheet, in

overall percentage, and not item wise. lf the bid is in absolute amount, overall

percentage would be arrived at in relation to the probable amount of contract

given in NlT. The overall percentage rate would apply for all items of work.

ii. Percentage shall be quoted in figures as well as in words. lf any difference in figures

and words is found, lower of the two shall be taken as valid and correct.

iii. The bidder shall have to quote rates inclusive of all duties, taxes, royalties and

other levies; and the Employer shall not be liable for the same.

iv. The material along with the units and rates, which shall be issued, if any, by the

department to the contractor, is mentioned in the Bid Data Sheet.

16. PERIOD OF VALIDITY OF BIDS

The bids shall remain valid for a period specified in the Bid Data Sheet after the date of

"close for biding" as prescribed by the Employer. The validity of the bid can be

extended by mutual consent in writing,

t7. EARNEST MONEY DEPOSTT (EMD)

t7.l The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), in the

amount specified in the Bid Data Sheet.

17.2 The EMD shall be in the form of Fixed Deposit Receipt of a scheduled commercial

bank, issued in favour of the name given in the Bid Data Sheet. The Fixed

Deposit Receipt shall be valid for six months or more after the last date of

receipt of bids. However, other form(s) of EMD may be allowed by the

Employer by mentioning it in the Bid Data Sheet.

17.3 Bid not accompanied by EMD shall be liable for rejection as non-responsive.

L7.4 EMD of bidders whose bids are not accepted will be returned within ten

working days of the decision on the bid.

17.5 EMD of the successful Bidder will be discharged when the Bidder has signed the

Agreement after furnishing the required performance Security.

t7.6 Failure to sign the contract bythe selected bidder, within the specified period, for
whatsoever reason, shall result in forfeiture of the earnest money deposit.

D. Submission of Bid

18. The bidder is required to submit online bid duly signed digitally, and Envelop 'A' in
physicalform also atthe place prescribed in the Bid Data Sheet.
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E. Opening and Evaluation of Bid

19 PROCEDURE

19.1 Envelope'A'shall be opened first online at the time and date notified and its

contents shall be checked. In cases where Envelop 'A' does not contain all requisite

documents, such bid shall be treated as non-responsive, and Envelop B and/or C of

such bid shall not be opened.

19.2 Wherever Envelop 'B' (Technical Bid) is required to be submitted, the same shall

be opened online at the time and date notified. The bidder shall have freedom

to witness opening of the Envelop 'B', Envelop 'C' (Financial Bid) of bidders who

are not qualified in Technical Bid (Envelop 'B') shall not be opened'

19.3 Envelope'C'(Financial Bid) shall be opened online at the time and date

notified, The bidder shall have freedom to withess opening of the Envelop-'C'.

19.4 After opening Envelop'C' all responsive bids shall be compared to determine the

lowest evaluated bid.

19.5 The Employer reserves the right to accept or reject any bid, and to annul the

bidding process and reject all the bids at any time prior to contract award,

without incurring any liability. In all such cases reasons shall be recorded.

19.6 The Employer reserves the right of accepting the bid for the whole work or for

a distinct part of it.

20. Confidentiality

20.t Information relating to examination, evaluation, comparison and recommendation

of contract award shall not be disclosed to bidders or any other person not

officially concerned with such process until final decision on the bid.

20.2 Any attempt by a bidder to influence the Employer in the evaluation of the bids

or contract award decisions may result in the rejection of his bid.

F. Award of Contract

2L. Award of Contract

The Employer shall notify the successful bidder by issuing a 'Letter of

Acceptance' (LOA) that his bid has been accepted.

22. PerformanceSecurity

22.L Prior to signing of the Contract the bidder to whom LOA has been issued shall

have to furnish performance security of the amount in the form and for the

duration, etc. as specified in the Bid Data Sheet.

22.2 Additional performance security, if applicable, is mentioned in the Bid Data

Sheet and shall be in the form and for the duration etc. similar to Performance

Secu rity.

23. Signing of Contract Agreement
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23.L The successful bidder shall have to furnish Performance Security and Additional

Performance Security, if any, and sign the contract agreement within 15 days of

issue of LOA.

23.2 The signing of contract agreement shall be reckoned as intimation to

commencement of work. No separate work order shall be issued by the Employer

to the contractor for commencement of work,

23.3 In the event of failure of the successful bidder to submit Performance Security

and Additional Performance Security, if any or sign the Contract Agreement, his

EMD shall stand forfeited without prejudice to the right of the employer for taking

any other action against the bidder.

24. CORRUPT PRACTICES

The Employer requires that bidders observe the highest standard of ethics during the

procurement and execution of contracts. In pursuance of this policy, the Employer:

tl

may reject the bid for award if it determines that the bidder recommended for

award has, directly or through an agent, engaged in corrupt, fraudulent, collusive,

or coercive practices in competing for the Contract; and

may debar the bidder declaring ineligible, either indefinitely or for a stated period

of time, to participate in bids, if it at any time determines that the bidder has,

directly or through an agent, engaged in corrupt, fraudulent, collusive or coercive

practices in competing for, or in executing, a contract.

For the purposes of this provision, the terms set forth above are defined as follows:

"corrupt practice" means the offering, giving, receiving, or soliciting, directly or

indirectly, anything of value to influence improperly the actions of another party;

"fraudulent practice" means any act or omission, including a misrepresentation,

that knowingty or recklessly misleads, or attempts to mislead, a party to obtain a

financial or other benefit or to avoid an obligation;

"coercive practice" means impairing or harming, or threatening to impair or harm,

directly or indirectly, any party or the property of the party to influence

improperly the actions of a party;

"collusive practice" means an arrangement between two or more parties designed

to achieve an improper purpose, including influencing improperly the actions of

another party.

o

d

I
Section 2 - lnstruction To Bidders
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Bid Data Sheet
GENERAL

SR. No. PARTICUTARS DATA
7 Office inviting tender Commissioner / Chief Municipal officer

Municipal Corporation / Municipal Council/
Nagar Parishad

2 NIT No

3 Date of NIT

4 Bid document download available
from date & time

5 Website link http: / / www. m pe proc. gov. i n

SECTION 1- NIT

CLAUSE

REFERENCE
PARTICULARS DATA

2 Portalfees
3 Cost of bid document As per Norms

Cost of bid document Payable at Online

Cost of bid document In favor of Online

4 Affidavit format Annexure B

5 Pre-qualifications required YES

lf Yes, details Annexure C

6 Special Eligibility NO

lf Yes, details Annexure D

Key dates Annexure A
SECTION 2 - ITB

CTAUSE

REFERENCE
PARTICULARS DATA

1 Name of 'work' Construction of Houses and Development of
Infrastructure for ldentified Localities in '
(Name of City)' M.P under PMAY at (Name of
Location).

2 Specifications Annexure - E

3 Procedure for participation in e-
tendering

Annexure - F

4 Whether Joint Venture is allowed YES

9

Pre bid meeting to be held YES

lf Yes, Date, Time & Place Date :

Time from:
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Bid Data Sheet

CTAUSE

REFERENCE
PARTICUTARS DATA

12

Envelope-A containing :

i. Registration number or proof of
application for registration and
organizational details as per

Annexure H

ii. Cost of Bid Document iii. EMD

iv. An affidavit duly notarized as per

Annexure - B
should reach in physical form

t4 Envelope-B Technical Proposal Annexure - | and
Annexure - | (Format /-1 to l-5)

15

Envelope-C Financial Bid Annexure - J

Materials to be issued by the
department

Not Applicable

16 Period of Validity of Bid 120 Days

T7

Earnest Money Deposit Rs.

Forms of Earnest Money Deposit i. FDR/ e-FDR

ii. Demand draft of scheduled
commercial bank

iii. Interest bearing securities of post
office.

EMD valid for a period of Six Months after the last date of
receipt of bids

FDR must be drawn in favour of Commissioner / Chief Municipal officer
Municipal Corporation / Municipal
Council / Nagar Parishad

2L Letter of Acceptance (LoA) Annexure L

22

Amount of Performance Security 5% of conlract amount

Additional Performance Security, if any NL

Performance security in the format Annexure M

Performance security in favour of Commissioner / Chief Municipal officer
Municipal Corporation / Municipal
Council / Nagar Parishad

Performance security valid up to Valid Contract period plus 3 months

-T-\,\
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Annexure - A
lsee clouse 7, 7 ol Section 7 -NlT I

KEY DATES

Original term deposit receipt of earnest money deposit, demand draft for the cost of bid

document and affidavit sholl be submitted by the bidder so os to reach the office os

prescribed in Bid Dota Sheet, at leost one calendor day before specified start time ond date in key

dotes for opening of technicol proposol as per Key dates in Bid Dota Sheet.

Purchase of Tender Start
Date:

Pre-bid meeting Date and
Time:

Purchase ofTender End
Date:

Online Bid Submission End
Date:

Physical Bid Submission
End Date:

Envelope-A Open Date:

Envelope-B(Technical Bid)
Open Date:

Envelope-C (Financial Bid)
Open Date:
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Annexure - B

(See clause 3 of Section 1 -Nln

llAFFrDAVlrll
(To be contained in Envelope A)

(On Non JudiciolStamp of Rs. L00)

l/we who is/ are

(status in the firm/ company) and competent for submission of the

affidavit on behalf of M/S (contractor) do solemnly affirm an oath and

state that:

llwe am/are fully satisfied for the correctness of the certificates/records submitted in

support of the following information in bid documents which are being submitted in

response to notice inviting e-tender No. for
(name of work) dated issued by the

(name of the department).

l/we am/are fully responsible for the correctness of following self-certified information/
documents a nd certificates:

1. That the self-certified information given in the bid document is fullytrue and

a uthentic.
2. That:

a. Term deposit receipt deposited as earnest money, demand draft for cost of bid

document and other relevant documents provided by the Bank are authentic,

b. Information regarding financial qualification and annual turnover is correct.

c. Information regarding various technical qualifications is correct.

3. No close relative of the undersigned and our firm/ company is working in the

department.
OR

Following close relatives are working in the department:

Name Post Present Posting

l/ We,

Signature with Seal of the Deponent (bidder)

above deponent do hereby certify that the facts

mentioned in above paras 1 to 4 are correct to the best of my knowledge and belief.

Verified today (dated) at (place).

Signature with Seal of the Deponent (bidder)

Note: Affidovit duly notorized in original shall reoch ot leost one calendor day

before openinq of the bid.
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Annexure - C

(See clouse 5 of Section 1 -Nln

PRE.QUALI FICATIONS CRITERIA

The bidder should have:

A. Financial & Physical

i. Experience of having successfully executed as prime contractor:

a ) three simila r works each costing not less tha n the amount equal to 20% of the proba ble

amount of contract each'work, having built-up area not less than 20% and height not

less than 213'd of the height of the building proposed for construction in this NIT during

the last 5 financial years; or

b) two similar works each costing not less than the amount equal to 30% of the probable

amount of contract each work, having built-up area not less than 30% and height not

less than Z/3'd of the height of the building proposed for construction in this NIT during

the last 5 financial Years; or

c) one similar work of aggregate cost not less than the amount equal to 50% of the

probable amount of contract each work, having built-up area not less than 50% and

height not less than 2/3'd of the height of the building proposed for construction in this

NIT during the last 5 financial years;

Note:-

J.. The cost of executed work in the obove shall be the payment received in the controct

for the work. ln cose the executed work is o completed work, the originol cost of

work can be odjusted os per increose in Whole Sole Price lndex (WPl) os given by

Reserve Bonk of tndio, from the dote of work order of the subiected work to till dote.

The certificate of the Chortered Accountont be produced for cost adiustment.

2. The similor work sholl meon o housing project, office building proiect, odministrotive

building proiect or institutionol building proiect.

3. Certificote issued by the Principol Employer should be submitted for eoch completed

similor work. !n cose the Principat Employer is a private entity, the certificote from

the Principol Employer shott be accomponied by o certificate of the Stotutory Auditor

regardi n g fi na ncio I figures.
ii. Average annual construction turnover on the construction works not less than 50% of the

probable amount of contract during the last 3 financial years.

Section 2 - Annexure-C Page 15 of 91



Annexure - D

(See clouse 6 of Section 1 -Nln

SPECIAT ELIGIBI LIW CRITERIA

The bidder should have experience of:
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ANNEXURE - E

(See clause 2 of Section 2 -
ITB & Clouse 10 of GCC)

SPECIFICATIONS

l. UADD, Specificolion / ISSR 2012, omended up lo dote of NtT

2. CPWD, Specificotions, omended up to dote of NlT.

3. Nolionol Building Code of Indio, omended up to dote of NtT.

4. As per enclosed ANNEXURE - El

The provisions of general / special conditions of controct, those
specified elsewhere in the bid document, os well as execution drawings
ond notes, or other specificotions issued in writing by the Employer shall
form part of the technical specificotions of this work.

IVATEXT-IRE - EI Detailed

cation Shall be enclosed

Cr DPR.
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1.

Annexure-F
(See clouse 3 of section 2-lTB)

Procedure for Participation in e-Tendering

Registration of Bidders on e-Tendering System:

All the PWD registered bidders are already registered on the new e-procurement portal

https://www.mpeproc.gov.in. The user id will be the contractor lD provided to them

from MP Online. The password for the new portal has been sent to the bidders

registered email lD. For more details may contact M/s. Tata Consultancy Services

Corporate Block, 5th Floor, DB City BHOPAL-462011 email id:

eproc_helpdesk@mpsdc.gov.in. Helpdesk phone numbers are available on website.

Digital Certificate:

The bids submitted online should be signed electronically with a Class lll Digital

Certificate to establish the identity of the bidder submitting the bid online. The

bidders may obtain Class lll Digital Certificate issued by an approved Certifying

Authority authorized by the Controller of Certifying Authorities, Government of

India. A Class lll Digital Certificate is issued upon receipt of mandatory identity proofs

along with an application. Only upon the receipt of the required documents, a Digital

Certificate can be issued. For details please visit cca.gov.in.

tt moy take upto 7 working days for issuonce of Closs-lll Digital Certificate; hence

the bidders ore advised to obtain the certificate ot the eorliest. Those bidders who

olready have valid Closs-lll Digital Certificate need not obtain another Digitol

Certificote for the some.

The bidders moy obtain more information ond the Applicotion Form required to be

submitted for the issuance of Digitol Certificate from cco.aov,in

Bids can be submitted till bid submission end dote. Bidder will require digitol

signature while bid submission.

The digital certificate issued to the Authorized User of a Partnership firm / Private

Limited Company / Public Limited Company and used for online biding will be considered

as equivalent to a no-objection certificate / power of attorney to that user.

ln case of Partnership firm, majority of the partners have to authorize a specific

individual through Authority Letter signed by majority of the partners of the firm, In case

of Private Limited Company, Public Limited Company, the Managing Director has to

authorize a specific individualthrough Authority Letter. Unlessthe certificate is revoked,

it will be assumed to represent adequate authority of the specific individual to bid on

behalf of the organization for online bids as per information Technology Act 2000. This

Authorized User will be required to obtain a Digital Certificate. The Digital Signature

executed through the use of Digital Certificate of this Authorized User will be binding on

the firm. lt shall be the responsibility of Management/ Partners of the concerned firm to

inform the Certifying Authority, if the Authorized User changes, and apply for a fresh

Digital Certificate for the new Authorized User.

2.

Note:

il
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3. Set Up of Bidde/s Computer System:

In order for a bidder to operate on the e-tendering System, the Computer System of the

bidder is required to be set up for Operating System, Internet Connectivity, Utilities,

Fonts, etc. The details are available at https://www.mpeproc.gov.in

Key Dates:

The bidders are strictly advised to follow the time schedule (Key Dates) of the bid on

their side for tasks and responsibilities to participate in the bid, as all the stages of

each bid are locked before the start time and date and after the end time and date for

the relevant stage of the bid as set by the Department.

Preparation and Submission of Bids

The bidders have to prepare their bids online, encrypt their bid Data in the Bid forms

and submit Bid of all the envelopes and documents related to the Bid required to be

uploaded as per the time schedule mentioned in the key dates of the Notice inviting e-

Tenders after signing of the same by the Digital Signature of their authorized

representative.

Purchase of Bid Document

For purchasing of the bid document bidders have to pay Service Charge online

ONLY which is Rs. [as per Bid Date Sheet]. Cost of bid document is separately mentioned

in the Detailed NlT. The Bid Document shall be available for purchase to concerned

eligible bidders immediately after online release of the bids and upto scheduled time and

date as set in the key dates.

The payment for the cost of bid document shall be made online through Debit/ Credit

card, Net banking or NeFT Challan through the payment gateway provided on the portal.

Withdrawal, Substitution and Modification of Bids

Bidder can withdraw and modify the bid till Bid submission end date.

4.

5.

5.

7.
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ANNEXURE-G

{See clause 4 of Section 2JTB)

JOrNT VENTURE (J.V.)

lf J.V. is allowed following conditions and requirements must be fulfilled -
1. Numberof partners in a JointVenture shall notexceed 3 (three). The partners shall comply with the

following requirements :

a. One of the partners shall be nominated as being Lead Partner, and this authorization shall be
evidenced by submitting a power of attorney signed by legally authorized signatories of all the
partners,

b. The bid and, in case of successful bid, the Agreement, shall be signed so as to be legally binding on
all partners;

c. The partner in charge shall be authorized to incur liabilities and receive instructions for and on behalf
of any and all partners of the joint venture and the entire execution of the contract, including
payment, shall be done exclusively with the partner in charge;

d. All the partners of the joint venture shall be liable jointly and severally for the exeoution of the
contract in accordance with the contract terms, and a statement to this effect shall be included in the
authorization mentioned under [c] above, as well as in the bid and in the Agreement [in case of
successful bidl;

e. Bidder shall submit the joint venture agreement indicating precisely the role and responsibilities of all
the members of JV in respect of planning, design, construction equipment, key personnel, work
execution, and financing of the project. All members of JV should have active participation in

execution during the currency of the contract. This should not be varied/modified subsequently
without prior approval of the employer;

f. a copy of the Joint Venture Agreement entered into by the partners shall be submitted with the bid.
g The joint venture agreement shall be registered at the time of agreement, so as to be legally valid

and binding on all partners.
2. All the partners should meet out the minimum qualifying criteria required for the bid and collectively

must meet the criteria specified in full. Failure to comply with this requirement will result in rejection of
the joint venture's bid.

3. The performance security of joint venture shall be in the name of the partner Lead partner/joint
venture.

4. Attach the power of attorney of the partners authorizing the Bid signatory(ies) on behalf of the joint
venture

5. An individual Bidder cannot at the same time be member of a Joint Venture applying for this Bid.
Further, a member of a partrcular Bidder Joint Venture cannot be member of any other Bidder Joint
Venture applying for this bid

6. A copy of the Joint Venture agreement entered into by the partners made on Rs 500/- Non-judicial
stamp duly notarized stfall be submitted with the bid. However at the time of agreement bidder shall
get the joint venture agreement registered, so as to be legally valid and binding on all partners.

7. Furnish details of participation proposed in the joint venture as below:

PARTICIPATION DETAILS FIRM 'A'(Lead partner) FIRM'B' FIRM'C'
Financial
Name of the Banke(s)
Plannino
Construction Eq u ipment
Kev personnel
Execution of Work (Give details
on contribution of each)

7. The partners of J.V. should satisfy the qualification criteria as below,

a. The Lead Partner must have the share of 51o/o in the J.V.

b. The other partner(s) must have a share of minimum 25% in the J.V.

c. The lead partner and the other partners must also meet 51% and 26% of the all
qualification criteria respectively except for the requirement of work experience
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described in Annexure 'C'. However both the partners must satisfy. the. .full
iroo/.lquatirication-iriieria-joinily. For this purpos6.Jh.e qualification of individual

b;ndii;h;tt-be added (for innubl average tilrnover, Net worth).

For the meeting the minimum qualification criteria of experience of similar nature work,

i. Out of 3 similar works of value more than 20o/o of PAC, at least 2 works must

be done by lead partner and one work to be done by other partner,

Or

ii. Out of 2 similar works of value more than 30% of PAC, at least 1(one) work

must be done by lead partner and 1 (one) work to be done by other partner'

Or

iii. In case of one similar work of value more than 50% of PAC the lead partner

must satisfy the criteria. However the other partner must satisfy the criteria of

least one work of 20% of PAC'
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o in Envelo
s.

No.
Particulars Details

1.
Valid Registration of bidder in appropriate clasr
through Centralized Registration of Governmenl
of MP

Registration No.
Date_ (Scanned copy of
Registration to be uploaded)

2.
Name of Organization/ Individual/ proprietary

Firm/ Partnership Firm

3.

Entity of Organization
Individual/ Proprietary Firm/ partnership Firn
(Registered under partnership Act)/ Limitec
Company (Registered under the Companies Acl
19561/ Corporation / Joint Venture

4. Address of Communication

5. Telephone Number with STD Code

6 Fax Number with STD Code

7. Mobile Number

8. E-mail Address for all communications

Details of Authorized Representative

9 Name

10 Designation

1,1,. Postal Address

t2. Telephone Number with STD Code

1.3. Fax Number with STD.Code

1.4. Mobile Number

15. E-mailAddress

Annexure - H
(See clause 12 of Section 2

-lTB & clause 4 of GCC)

ORGANIZATIONAL DETAI LS

(To be Contained

Note: ln case of portnership firm and limited compony certified copy of portnership deed/
Articles of Association ond Memorandum of Association along with registration
certificote of the company sholl have to be enclosed.

Signature of Bidder with Seal

Date:
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Annexure - |

(See clouse 14 of Section 2 -tTB)

Envelope - B, Technical Proposal

Note:

1. Technical Proposalshould be uploaded duty page numbered ond indexed.

2. Technicol Proposal uploaded otherwise will not be considered.

Technical Proposal shall comprise the following documents:

S.No. Pa rticu la rs Details to be submitted

T Experience - Financial & Physical Annexure - | (Format: l-1.)

2 Annual Turnover Annexure - | (Format: l-2)

3
List of technical personnel for the key

positions
Annexure - | (Format: l-3)

4
List of Key equipments/ machines for

quality control labs
Annexure - | (Format: l-4)

5
List of Key equipments/ machines for

construction work
Annexure - | (Format: l-5)

Section 2 - Annexure-l Page 24 of 91



Annexure - I (Formot: l-I)
(See clouse L4 of Section 2 -lTB1

FINANCIAT & PHYSICAL EXPERIENCE DETAILS
A. Financial

i. Experience of having successfully executed:
a) three similar works each costing not less than the amount equal to 20% of the

probable amount of contract each work, having built-up area not less than 20%
and height not less than 2/3rd of the height of the building proposed for
construction in this NIT during the last 5 financial years; or

b) two similar works each costing not less than the amount equal to 30% of the
probable amount of contract each work, having built-up area not less than 30%
and height not less than 2/3rd of the height of the building proposed for
construction in this NIT during the last 5 financial years; or

c) one similar work of aggregate cost not less than the amount equal to 50% of the
probable amount of contract each work, having built-up area not less than 50%
and height not less than 2/3rd of the height of the building proposed for
construction in this NIT during the last 5 financial years;

Note:-
1.. The cost of executed work in the obove shall be the poyment received in the

contract for the work. ln cose the executed work is o completed work, the originol
cost of work con be adjusted ds per increase in Whole Sale Price lndex (WPI) as
given by Reserve Bank of lndio, from the dote of work order of the subjected work
to till dote. The certificate of the Chortered Accountont be produced for cost
adjustment.

2. The similor work sholl meqn a housing project, office building project,
odministrotive building project or institutionol building project,

3. Certificate issued by the Principol Employer should be submitted for eoch
completed similor work. ln case the Principol Employer is a private entity, the
certificate from the Principal Employer sholl be occompanied by a certificote of
the Stotutory Auditor regarding finonciol figures.

ii. Average annual construction turnover on the construction works not less than 50%
of the probable amount of contract during the last 3 financial years.

iii The Bidder shall have positive net-worth as per the audited Balance Sheet of last
financial year.

To be filled in by the contractor:
i. Details of successfully completed similar works sholl be furnished in the following formot.
ii. Certificote duly signed by the employer sholl qlso be enclosed for each completed similor

work.
iii. Duly self certified photogrophs and/or video of the completed works shall be ottoched in support

of each completed similar work.

Completed Similar Works
Agreement Number

& Year
Name of Work Date of Worl

Order
Date of

Completion
Amount of
Contract

Employer's
Name and
Address
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Annexure - I (Format: l -2)
(See clouse 74 of Section 2 -lTBl

ANNUAT TURN OVER

Requirement:

Average annual construction turnover on the construction works not less than 50% of the
probable amount of contract during the last 5 financial years;

To be filled in by the contractor:

Financial Year Payments received for contracts in progress or completed

t

2

3

4

5

Note:

i. Annuol turnover of construction should be certified by the Chortered Accountont.
ii. Audited bolonce sheet including oll related notes, and income statements for the obove

finoncial yeors to be enclosed.
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Annexure - l (Format: I -3)
(See clouse 74 of Section 2 -lTB
& Clouse 6 of GCCI

Note: The List of Technicol Personnel for the Key Positions are tentotive ond are subiected to change

os per requirement of the engineer.

List of Technical Personnel for the Positions

Minimum requirement
Available with

the bidder
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1 )roject In-Charge L 1. T t Graduate in civil
Engineering

10 L5

2 )roject Engineer t 2 2 3
Graduate in civil

Engineering
8 10

3 iite Engineer 2 3 4 5
Diploma in civil

Engineering
3 5

4 lectrical Engineer 7 t T 1,

Graduate in Electrical
Engineering

5 7

5 iupervisor 3 5 8 10 l-2th Passed 5 10

6 -ab Technician T 1 2 3
Diploma in Civil

Engineering
5 7

7
luality Control
ingineer .1. T 1 1.

Graduate in civil
Engineering

8 10
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Annexure-l (Formot: l-4)
lSee clause 74 ol Section 2 -lTBl

List of Key Equipments/ Machines for Quality Control labs
(Refer Annexure-ll, Section 5j of CPWD Works Monuol'12)

Minimum requirement Available with the bidder

S. No. Name of Equipment/ Machinery Quantitl
Name of

Equipment/
Machinery

Quantity

L.

Balances:

i) 7-10Kg Cap. (Semi-Self Indicating
type - Accuracy L0 gm.)

ii) 500 gm Cap. (Semi-Self Indicating
type - Accuracy 10 gm.)

iii) Pan Balance-SKg
(Accuracy 10 gm.)

0L Nos.

01 Nos.

0LNos.

2.

Ovens : Electrically Operated,
Thermostatically Controlled upto
100oC- Sensitivity LoC

01 Nos.

3.

Sieves - As per 15:460
*lS Sieves : 450 mm internal dia of size

1-00 mm, 80 mm, 63mm, 50mm, 40mm,
25mm, 20mm, 12.5mm, 10mm, 6.3mm,
4.75 mm, complete with lid and plan.

* lS Sieves: 200 mm internal Dia (brass

frame)consisting of 2.36 mm, 1.18mm,
500 microns,425 microns, 300 microns,
2\2 microns, 150 microns, 90 microns,
75 microns with li{ and pan.

0L Set

4.

Sieve shaker capable of 200 mm anc

300 mm dia sieves, manually operatec
with riming switch assembly.

01 Nos.

5.

Equipment for slump test - Slump Cone

Steel plate, tamping rod, steel scale

scoop.

02 Set

6.
Dial gauges 25mm travel - 0.01 mm7

division least count
02 Nos.

7.
Compression testing machine (100T)

electrically operated
01 Nos,

8.
Graduated measuring cylinders 200 m
capacity

03 Nos,

9.
Enamel trays (for efflorescence test for
bricks) - 300mmx250mmx40mm

02 Nos.
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L0. Circular plates of 250 mm dia 04 Nos.

TL. 15 cm moulds for concrete cubes 38 Nos.

T2 Micrometer Screw 25mm gauge 02 Nos.

1_3.

Rebound hammer for testing concrete,
dynamic penetrometer

01- Nos.

L4. Moisture meter for timber 01 Nos.

Minimum Requirement Available with the Bidder
s.

No.
Name of lnstrument Quantity Name of Instrument Quantity

01. Steel Tapes - 3m, 10m,

15m,30m,50m, 100m

03 Nos.

Each

02. Vernier Calipers 02 Nos.

03. Good Quality Plumb Bob 02 Nos.

o4 Spirit Level (minimum 30cm

long with 3 bubbles for

horizontal and vertical

03 Nos.

05. Wire Gauge (circular type)

Disc

02 Nos.

05. Foot Rule 02 Nos.

07. Long Nylon Thread As required

08. Rebound Hammer for

testing concrete

02 Nos.

09. Dynamic Penetrometer 02 Nos.

10. Magnifying Glass 02 Nos.

1,L. Screw Driver - 30 cms long 03 Nos.

12. Ball Pin Hammer - 100 gms 02 Nos.

13. Plastic Bags for taking

samples

As required

L4. Moisture Meter for timber 02 Nos.

L5. Earth Resistance Test (for

Electrical Division)

As required

16. Meggar (for Electrical

Division)

As required

FIELD TESTING INSTRUMENTS
(Refer Annexure-ll, Section 53 of CPWD Works Manual'72)

Note:- The requirement of equipment/machine shown above will be applicable for projects up-to

the cost of Rs 50 Cr. The minimum requirement of equipment / machinery shall be increased

depending on the quantum of various items of work and mandatory requirement for the testing of
material and workmanship in the given time schedule.
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Annexure-l (Format: l-5)
lSee clouse 74 ol Sedion 2 -tTBl

List of Key Equipments/ Machines for Construction Work

Minimum requirement Available with the bidder

s.
No.

Name of Equipment/
Machinery Quantity

Name of
Equipment/
Machinery

Quantity

1.

Excavator cum loader
with sufficient number of
dumpers / trucks

02 Nos.

2. Breakers 04 Nos.

3. Steel Shuttering 5000 sq.m.

4. Needle Vibrators L2 Nos.

5. Table Vibrators 06 Nos.

5. Material Hoists 02 Nos.

Note:- The requirement of equipment/machine shown above will be applicable for projects up-to
the cost of Rs 50 Cr. The minimum requirement of equipment / machinery shall be increased
depending on the quantum of various items of work and mandatory requirement for the testing of
material and workmanship in the given time schedule.
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Annexure - J lsee clause 14 of
Section 2 -lTBl

FINANCIAL BID

(To Be Contained in Envelope-C)
NAME OF WORK: Construction of Houses and Development of Infrastructure for
ldentified Slums at '(Name of City)' Under PMAY (Name of City) Municipal Corporation.

l/We hereby bid for the execution of the above work within the time specified at the rate (in
figures) (in words) percent below/ above or at par

based on the Bill of Quantities and item wise rates given therein in all respects and in

accordance with the specifications, designs, drawings and instructions in writing in all

respects in accordance with such conditions so far as applicable. l/We have visited the site of
work and am/ are fully aware of all the difficulties and conditions likely to affect carrying out
the work. l/We have fully acquainted myself/ ourselves about the conditions in regard to
accessibility of site and quarries/ kilns, nature and the extent of ground, working conditions
including stacking of materials, installation of tools and plant conditions effecting
accommodation and movement of labour etc. required for the satisfactory execution of
contract.

Should this bid be accepted, l/We hereby agree to abide by and fulfill all the terms
and provisions of the said conditions of contract annexed hereto so far as applicable, or in
default thereof to forfeit and pay to the Governor of Madhya Pradesh or his successors in

office the sums of money mentioned in the said conditions.
Note:

i. Only one rate of percentage above or below or at par based on the Bill of Quontities
ond item wise rotes given therein shall be quoted.

ii. Percentage shall be quoted in figures as well as in words. lf any difference in figures
ond words is found lower of the two sholl be taken as valid and correct rote. lf the

bidder is not ready to accept such valid ond correct rdte and declines to furnish
performance security and sign the agreement his earnest money deposit shall be

forfeited.
iii. ln cose the percentoge "obove" or "below" is not given by a bidder, his bid shall be

treated os non-responsive.
iv. All duties, toxes,'ond other levies payable by the bidder shall be included in the

percentoge quoted by the bidder.

Signature of Bidder Name of
Bidder

The above bid is hereby accepted by me on behalf of the Governor of Madhya

Pradesh dated the day of 20

Signature of Officer by whom accepted
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Annexure - K

lsee clouse 75 ol Sedlon 2 -lTBl

MATERIALS TO BE ISSUED BY THE DEPARTMENT

Rate (lssue ratel
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Annexure - L gee ctouse 2r ol
Section 2 -lT8l

TETTER OF ACCEPTANCE (LOA)

No.:

To,

M/s.

Dated:

(Name and address of the contractor)

Subject: Construction of Houses and Development of Infrastructure for ldentified Slums
at'(Name of city)' under PMAY (Name of city) Municipal corporation.

Dea r Sir(s),

Your bid for the work mentioned above has been accepted on behalf of the Gbvernor of
Madhya Pradesh at your bided percentage _ below/ above or at par the Bill of euantities
and item wise rates given therein.

You are requested to submit within 15 (Fifteen) days from the date of issue of this
letter:

a. The performance security/ performance guarantee of Rs. (in figures)

(Rupees in words only). The

performance security shall be in the shape of term deposit receipt/ bank

guarantee of any nationalized / schedule commercial bank valid up to three months

after the expiry of defects liability period.

b. Sign the contract agreement.

Please note that the time allowed for carrying out the work as entered in the bid is

months including rainy season, shall be reckoned from the date of signing the
contract agreement.

Signing the contract agreement shall be reckoned as intimation to commencement of
work and no separate letter for commencement of work is required. Therefore, after signing of
the agreement, you are directed to contact the Engineer-in-charge for taking the possession of
site and necessary instructions to start the worr.

Yours Faithfully

Commissioner / Chief Municipal officer
Municipal Corporation, ............... I
Municipal Council ...................1

Nagar Parishad
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To,

Annexure - M (See clouse 22 of
Section 2 -lTBl

PERFORMANCE SECURITY

Iname of Employer]

[name of Employer]

WHEREAS Iname and address of Contractor] (Hereinafter called

"the Contractor") has undertaken, in pursuance of Letter of Acceptance No. 

-- 

dated

to execute lname of Contract and brief description of Worksl

(hereinafter called "the Contract").

AND WHEREAS it has been stipulated by you in the said Contract that the ContraCtor shall

furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as security for

compliance with his obligation in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on

behalf of the Contractor, up to a total of 

-- 

[amount of guarantee]*

(in words), such sum being payable in the types and proportions of currencies in which the Contract

price is payable, and we undertake to pay you, upon your first written demand and without cavil or

argument, any sum or sums within the limits of [amount of guarantee] as

aforesaid without your needing to prove or to show grounds or reasons for your demand for the sum

specified therein.

We hereby waive the necessity of your demanding the said debt from the contractor before

presenting us with the demand.

We further agree that no change or addition to or other modification of the terms of the Contract

of the Works to be performed there under or of any of the Contract documents which may be made

between you and the Contractor shall in any way release us from any liability under this guarantee,

and we hereby waive notice of any such change, addition or modification'

This guarantee shall be valid until 3 (three) months from the date of expiry of the Defect

Liability Period.

Signature, Name and Seal of the guarantor

Name of Bank

Address

Phone No., Fax No., E-mail Address, of Signing Authority

Date

* An amount shall be inserted by the Guarantor, representing the percentage the Contract

Price specified in the Contract including additional security for unbalanced Bids, if any and

denominated in Indian Rupees.
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sEcTtoN 3
Conditions of Contract

Part - | General Conditions of Contract [GCC]

Table of Clauses of GCC
Clause

No Particulars Clause
No Particulars

A. General 21. Payments for Variations and / or Extra euantities

1 Definitions 22 No compensation for alterations in or restriction
of work to be carried out.

2 Interpretations and Documents 23 No Interest Payable
3 Language and Law 24 Recovery from Contractors
4 Communications 25 Tax
5 Subcontracting 26 Check Measurements
6 Personnel 27 Termination by Engineer in Charge

7 Force Majeure 28 Payment upon Termination
8 Contractor's Risks 29 Performance Security
9 Liability For Accidents To person 30 Security Deposit

1_0 Contractor to Construct the Works 3L Price Adjustment

1,1, Discoveries 32 Mobilization and Construction Machinerv
Advance

1.2 Dispute Resolution System 33 Secured Advance

B. Time Control 34 Payments Certificates
13 Programme E. Finishing the Contract
1.4 Extension of Time 35 Completion Certificate
15 Compensation for Delay 36 Final Account
1,6 Contractor's quoted percentage F. Other Conditions of Contract

C. Quality Control 37 Currencies
T7 Tests 38 Labour
18 Correction of Defects noticed during

the Defect Liability Period
39 Compliance with Labour Regulations

D. Cost Control 40 Audit and Technical Examination
19 Variations - Change in original

Specifications, Designs, Drawings
etc.

47 Death or Permanent Invalidity of Contractor

20 Extra ltems 42 J urisdiction
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A. General

1. DEFINITIONS

1.1. Bill of Quantities: means the priced and completed Bill of Quantities forming part of the
Bid.

1'2. Engineer in Chief / Chief Engineer: means Engineer in Chief / Chief Engineer of the
Directorate of Urban Administration & Development .

1'3' Completion: means completion of the work as certified by the Engineer-in-Charge, in
accordance with provisions of agreement.

1-.4. Contract: means the Contract between the Employer and the Contractor to execute,
complete and/or maintain the work. Agreement is synonym of Contract and carriesthe
same meaning wherever used.

1.5' Contract Data: means the documents and other information which comprise of the
Contract.

L.6. Contractor: means a person or legal entity whose bid to carry out the work has been
accepted by the Employer.

1'.7. Contractor's bid: means the completed bid document submitted by the Contractor to the
Employer.

1'8. Contract amount: means the amount of contract worked out on the basis of accepted
bid.

1.9. Completion of work: means completion of the entire contracted work. Exhaustion of
quantity of any particular item mentioned in the bid document shall not imply
completion of work or any component thereof.

1.10. Day: means the calendar day.
1'.IL. Defect: means any part of the work not completed in accordance with the specifications

included in the contract,
t'1'2. Department: means Department of the State Government viz. Urban Development &

Environment Department.
1.L3. Drawings: means drawings including calculations and other information provided or

approved by the Engineer-in-Charge.
1.1'4. Employer: means the party as defined in the Contract Data, who employs the Contractor

to carry out the work. The Employer may delegate any or all functions to a person or
body nominated by him for specified functions. The word Employer / Government /
Department wherev'er used denote the Employer.

L.15. Engineer: means the Engineer designated by the Commissioner / Chief Municipal Officer,
Municipal Corporation / Municipal Council / Nagar parishad

1.16. Engineer in charge: means the Executive Engineer of the department or the person
designated by the (Name of City) Municipal Corporation / Municipal Council / Nagar
Parishad.

1..1.7 .

1.18.

1.19.
1..20.

1,.2I

L.22

1..23.

I.24.

Equipment: means the Contractor's machinery and vehicles brought temporarily to the
Site for execution of worr.
Government: means Government of Madhya Pradesh.
In Writing: means communicated in written form and delivered against receipt.
Material: means all supplies, including consumables, used by the Contractor for
incorporation in the work.
Deleted

Project means: Construction of Houses And Development of Infrastructure for ldentified

at '(NAME OF ClTy) ' Under pMAy at (Name of Location)
Deleted
Stipulated period of completion: means the period in which the Contractor is required to
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complete the work. The stipulated period is specified in the Contract Data.
1.25. Specification: means the specification of the work included in the Contract and any

modification or addition made or approved by the Engineer-in-Charge,
1.26. Start Date: means the date of signing of agreement for the work.
L.27. Sub-Contractor: means a person or corporate body who has a Contract with the

Contractor, duly authorized and approved by the employer to carry out a part of
the construction work under the Contract.

1'.28'. Temporary Work: means work designed, constructed, installed, and removed by the
Contractor that are needed for construction or installation of the work.

1'.29. Tender/Bid, Tenderer/Bidder: are the synonyms and carry the same meaning where
ever used.

1.30. Variation: means any change in the work which is instructed or approved as variation
under this contract,

1.3L. Work: The expression "work" or "works" where used in these conditions shall unless
there be something either in the subject or context repugnant to such construction, be
construed and taken to mean the work by virtue ofcontract, contracted to be executed,
whether temporary or permanent and whether original, altered, substituted or
additional.

2. INTERPRETATIONS AND DOCUMENTS
2.t Interpretations

In the contract, except where the context requires otherwise:
a. words indicating one gender include all genders;
b. words indicating the singular also include the plural and vice versa.
c. provisions including the word "agree", "agreed" or "agreement" require the

agreement to be recorded in writing;
d. "written" or "in writing" means hand-written, type-written, printed or electronically

made, and resulting in a permanent record;

2.2 Documents Forming Part of Contract:
1. NIT with all amendments.
2. Instructions to Bidders (lTB, Bid Data Sheet with all Annexures)
3. Conditions of Contract:

i. Part-l GeneralConditions of Contract and the Contract Data; with allAnnexures
ii. Part-ll Special Conditions of Contract.

4. Specifications
5. Drawings

6, Bill of Quantities
7. Technical and Financial Bid
8. Agreement, and
9. Any other document(s), as specified.

3. Language and Law
The language of the Contract and the law governing the Contract are stated in the
Contract Data.

4. Communications
All certificates, notice or instruction to be given to the Contractor by Employer/ Engineer
shall be sent to the address or contact details given by the Contractor in [Annexure-H of
lTBl. The address and contact details for communication with the Employer/Engineer
shall be as per the details given in the Contract Data. Communication between parties
that are referred to in the conditions shall be in writing. The notice sent by facsimile
(fax) or other electronic means (email) shall also be effective on confirmation of the
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transmission. The notice sent by registered post or speed post shall be effective on

delivery or at the expiry of the normal delivery period as undertaken by the postal

service. In case of any change in address for communication, the same shall be

immediately notified to Engineer-in-Charge.

5. Subcontracting
Subcontracting shall be permitted for contracts of value more than amount specified in

the Contract Data with following conditions.

a. The Contractor may subcontract up to 25 percent of the contract price with the

approval of the Employer in writing, but will not assign the Contract. Subcontracting

shall not alter the Contractor's obligations.

b. Following shall not form part of subcontracting:

i. Hiring of labour through a labour contractor.

ii. The purchase of Materials to be incorporated in the works.

iii. Hiring of plant & machinery

c, The sub-contractor will have to be registered in the appropriate category in the

centralized registration system for contractors of the GoMP.

6. Personnel

6.1 The Contractor shall employ for the construction work and routine maintenance the

technical personnel as provided in the Annexure l-3 of Bid Data Sheet, if applicable. lf

the Contractor fails to deploy required number of technical staff, recovery as

specified in the Contract Data will be made from the Contractor,

lf the Engineer asks the Contractor to remove a person who is a member of the

Contractor's staff or work force, stating the reasons, the Contractor shall ensure that

the person leaves the Site within three days and has no further connection with the

Works in the Contract.

6.2

7. Force Majeure
7.1 The term "Force Majeure" means an exceptional event or circumstance:

(a) Which is beyond a Party's control,
(b) Which such Pirty could not reasonably have provided against before entering

into the Contract,
(c) Which, having arisen, such Party could not reasonably have avoided or overcome,

and
(d) Which is not substantially attributable to the other Party.

Force Majeure may include, but is not limited to, exceptional events or circumstances

of the kind listed below, so long as conditions (a) to (d) above are satisfied:
(i) War, hostilities (whether war be declared or not), invasion, act of foreign

enemies,
(ii) Rebellion, terrorism, sabotage by persons other than the Contractor's

Personnel, revolution, insurrection, military or usurped power, or civil war,
(iii) Riot, commotion, disorder, strike or lockout by persons other than the

Contractor's Personnel,
(iv) Munitions of war, explosive materials, ionizing radiation or contamination by

radio-activity, except as may be attributable to the Contractor's use of such

munitions, explosives, radiation or radio-activity, and
(v) Natural catastrophes such as earthquake, hurricane, typhoon or volcanic
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activity.

7.2. Intheeventofeitherpartybeingrenderedunablebyforcemajeuretoperformanyduty
or discharge any responsibility arising out of the contract, the relative obligation of the
party affected by such force majeure shall upon notification to the other party be

suspended for the period during which force majeure event lasts. The cost and loss

sustained by either party shall be borne by respective parties.

7.3 For the period of extension granted to the Contractor due to Force Majeure the price

adjustment clause shall apply but the penalty clause shall not apply. lt is clarified that
this sub clause shall not give eligibility for price adjustment to contracts which are

otherwise not subject to the benefit of price adjustment clause.

7.4 The time for performance of the relative obligation suspended by the force majeure

shall stand extended by the period for which such cause lasts. Should the delay

caused by force majeure exceed twelve months, the parties to the contract shall be at

liberty to foreclose the contract after holding mutual discussions,

8. Contractor's Risks

8.1 All risks of loss or damage to physical property and of personal injury and death

which arise during and in consequence of the performance of the Contract are the
responsibility of the Contractor.

8.2 All risks and consequences arising from the inaccuracies or falseness of the documents,

drawing, designs, other documents and/or information submitted by the contractor

shall be the responsibility of the Contractor alone, notwithstanding the fact that the
designs/ drawings or other documents have been approved by the department.

9. Liability for Accidents to Person

The contractor shall be deemed to have indemnified and saved harmless the
Government against all action, suits, claims, demands, costs etc, arising in connection

with injuries suffered by any persons employed by the contractor or his subcontractor for
the works whether under the General law or under Workman's Compensation Act, or any

other statute in force at the time of dealing with the question of the liability of
employees for the injuries suffered by employees and to have taken steps properly to
ensure against any claim there under.

10. Contractor to Construct the Works

10.1 The Contractor shall construct, install and maintain the Works in accordance with
the Specifications and Drawings as specified in the Contract Data.

1O.2 In the case of any class of work for which there is no such specification as is

mentioned in Contract Data, such work shall be carried out in accordance with the
instructions and requirement of the Engineer-in-charge.

10.3 The contractor shall supply and take upon himself the entire responsibility of the
sufficiency of the scaffolding, timbering, machinery, tools and implements, and

generally of all means used for the fulfillment of this contract whether such means

may or may not be approved or recommended by the Engineer.

11. Discoveries
Anything of historical or other interest or of significant value unexpectedly discovered on
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the Site shall be the property of the Employer. The Contractor shall notify the Engineer of
such discoveries and carry out the Engineer's instructions for dealing with them.

12. Dispute Resolution System

t2.t No dispute can be raised except before the Competent Authority as defined in

Contract Data in writing giving full description and grounds of dispute. lt is

clarified that merely recording protest while accepting measurement andlor
payment shall not be taken as raising a dispute.

t2.2 No dispute can be raised after 45 days of its first occurrence. Any dispute raised

after expiry of 45 days of its first occurrence shall not be entertained and the

Employer shall not be liable for claims arising out of such dispute.

The Competent Authority shall decide the matter within 45 days.

Appeal against the order of the Competent Authority can be preferred within 30 days

to the Appellate Authority as defined in the Contract Data. The Appellate Authority
shall decide the dispute within 45 days.

Appeal against the order of the Appellate Authority can be preferred before the

Madhya Pradesh Arbitration Tribunal constituted under Madhya Pradesh

M ad hyasth o m Ad h i ka ra n Ad h i niya m, 1983.

The Contractor shall have to continue execution of the Works with due diligence

notwithstanding pendency of a dispute before any authority or forum.

12.3

t2.4

12.5

L2.6

B. Time Control
13. Programme

13.1 Within the time stated in the Contract Data, the Contractor shall submit to the
Engineer for approval a Programme showing the general methods,

arrangements, order and timing for all the activities for the construction of works.

t3.2 The program shall be supported with all the details regarding key personnel,

equipment and machinery proposed to be deployed on the works for its execution.

The contractor shall submit the list of equipment and machinery being brought to
site, the list of key personnel being deployed, the list of machinery/equipment being

placed in fie'ld laboratory and the location of field laboratory along with the
Programme.

13.3 An update of the Programme shall be a programme showing the actual progress

achieved on each activity and the effect of the progress achieved on the timing of the

remaining Works, including any changes to the sequence of the activities.

t3.4 The Contractor shall submit to the Engineer for approval an updated Programme at

intervals no longer than the period stated in the Contract Data. lf the Contractor does

not submit an updated Programme within this period, the Engineer may withhold the

amount stated in the Contract Data from the next payment certificate and continue

to withhold this amount until the next payment after the date on which the overdue

Programme has been submitted.
13.5 The Engineer's approval of the Programme shall not alter the Contractor's

obligations.

14. Extension of Time
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14.1. lf the Contractor desires an extension of time for completion of the work on the

ground of his having been unavoidably hindered in its execution or on any other

grounds, he shall apply, in writing, to the Engineer-in-charge, on account of

which he desires such extension. Engineer-in-Charge shall forward the aforesaid

application to the Competent Authority as prescribed.

t4.2 The competent authority shall grant such extension at each such occasion within a

period of 30 days of receipt of application from contractor and shall not wait for

finality of work. Such extensions shall be granted in accordance with

provisions under clause- 15 of this agreement.

14.3 In case the work is already in progress, the Contractor shall proceed with the

execution of the works, including maintenance thereof, pending receipt of the

decision of the competent authority as aforesaid with all due diligence.

15. Compensation for delay

15.1 The time allowed for carrying out the work, as entered in the agreement, shall be

strictly observed by the Contractor.

L5.2 The time allowed for execution of the contract shall commence from the date of

signing of the agreement. lt is clarified that the need for issue of work order is

disoensed with.

15.3 In the event milestones are laid down in the Contract Data for execution of the

works, the contractor shall have to ensure strict adherence to the same.

15.4 Failure of the Contractor to adhere to the timelines and/or milestones shall attract

such liquidated damages as is laid down in the Contract Data.

15.5 In the event of delay in execution of the Works as per the timelines mentioned in the

Contract Data the Engineer-in-charge shall retain f rom the bills of the

Contractor amount equal to the liquidated damages leviable until the Contractor

makes such delays good. However, the Engineer-in-charge shall accept bankable

security in lieu of retaining such amount.

15.5 lf the Contractor is given extension of time after liquidated damages have been

paid, the Engin€er-in-Charge shall correct any over payment of liquidated damages by

the Contractor in the next payment certificate.

15.7 ln the event the Contractor fails to make good the delay until completion of the

stipulated contract period (including extension of time) the sum so retained shall be

adjusted against the liquidated damages levied.

16. Contractor'squotedpercentage

The Contractor's quoted percentage rate referred to in the "Bid for works" will be

deducted/ added from/to the net amount of the bill after deducting the cost of

material supplied by the department.

C. Quality Control
17. Tests

L7.l The Contractor shall be responsible for:
a. Carrying out the tests prescribed in specifications, and

b. For the correctness of the test results, whether preformed in his laboratory or
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elsewhere.
L7.2 The contractor shall have to establish field laboratory within the time specified

and having such equipments as are specified in the Contract Data.

17.3 Failure of the Contractor to establish laboratory shall attract such penalty as is
specified in the Contract Data.

t7.4 The Contractor shall submit to the engineer for approval, a quality assurance plan

showing the general methods, arrangements, order and timing of the activities of

Quality Control including mandatory testing of material and workmanship. This

general quality assurance program shall be submitted at the time of commencement

of work. However, depending on the progress of work detailed, an updated quality

assurance plan will also be submitted by the contractor to the engineer for approval

within the time prescribed by the engineer.

t7.5 The program shall be supported with allthe details regarding the field laboratory and

equipment/machinery proposed to be deployed for Quality Control.

17.6 lf the contractor does not submit a Quality Assurance Plan at the commencement of

the work or updated detailed Quality Assurance Plan within the time specified by the

engineer, the engineer may withhold the amount as may be appropriate depending

on the quantum of work.

18. Correction of Defects noticed during the Defect Liability Period

18.1 The Defect Liability Period of work in the contract shall be as per the Contract

Data.

18.2 The Contractor shall promptly rectify all defects pointed out by the Engineer well

before the end of the Defect Liability Period. The Defect Liability Period shall

automatically stand extended until the defect is rectified.

18.3 lf the Contractor has not corrected a Defect pertaining to the Defect Liability

Period to the satisfaction of the Engineer, within the time specified by the

Engineer, the Engineer will assess the cost of having the Defect corrected, and the

cost of correction of the Defect shall be recovered f rom the Performance

Security or any amount due or that may become due to the contractor and other

available securities.

D. Cost Control

19. Variations - Change in original Specifications, Designs, and Drawings etc.

19.1 The Engineer-in-charge shall have power to make any alterations, omissions or

additions to or substitutions in the original specifications, drawings, designs and

instructions, that may appear to him to be necessary during the progress of the

work and the contractor shall carry out the work in accordance with any

instructions which may be given to him in writing signed by the Engineer-in-

charge, and such alterations, omission, additions or substitutions shall not

invalidate the contract and any altered, additional or substituted work, which the

contractor may be directed to do in the manner above specified, as part of the
work, shall be carried out by the contractor on the same conditions in all respects on
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which he agrees to do the main work.

t9.2 The time for the completion of the work shall be adjusted in the proportion that the
altered, additional or substituted work bears to the original contract work and

the certificate of the Engineer-in-charge shall be conclusive as to such

proportion.

20. Extra items

2O.l All such items which are not included in the priced BOe shall be treated as extra
items.

21. Payments for Variations and / or Extra Quantities
2l.l The rates for such additional (Extra quantity), altered or substituted work / extra

items under this clause shall be worked out in accordance with the following
provisions in their respective order:-
a. The contractor is bound to carry out the additional (Extra quantity), ivork at the

same rates as are specified in the contract for the work.
b. lf the item is not in the priced BOQ and is included in the SOR of the

department, the rate shall be arrived at by applying the quoted tender
percentage on the SOR rate.

c. lf the rates for the altered or substituted work are not provided in applicable

SOR - such rates will be derived from the rates for a similar class (type) of work
as is provided in the contract (priced BOQ) for the work,

d. lf the rates for the altered, substituted work cannot be determined in the
manner specified in the sub clause (c) above - then the rates for such
composite work item shall be worked out on the basis of the concerned
Schedule of Rates minus/plus the percentage quoted by the contractor.

e. lf the rates for a particular part or parts of the item is not in the Schedule of
Rates and the rates for the altered, or substituted work item cannot be
determined in the manner specified in sub clause (b) to (d) above, the ratefor
such part or parts will be determined by the Competent Authority as

defined in the Contract Data on the basis of the rate analysis derived out of
prevailing market rates when the work was done.

f. But undet no circumstances, the contractor shall suspend the work on the
plea of non-acceptability of rates on items falling under sub clause (a) to (d). In
case the contractor does not accept the rate approved by the Engineer in
Charge for a particular item, the contractor shall continue to carry out the
item at the rates determined by the Competent Authority. The decision on the
final rates payable shall be arrived at through the dispute settlement
procedure.

22. No compensation for alterations in or restriction of work to be carried out.
22.t lf at any time after the commencement of the work, the Engineer-in-charge, forany

reason whatsoever, not require the whole or any part of the work as

specified in the bid to be carried out; the Engineer-in-charge shall give notice in
writing of the fact to the Contractor and withdraw that whole or an'y part of the
work.

22.2 The Contractor shall have no claim to any payments or compensation
whatsoever, on account of any profit or advantage which he might have derived
from the execution of work in full or on account of any loss incurred for idle men

Section 3 - Part-l General'Conditions of Contract Page 43 of 91



andmachineryduetoanya|terationorrestrictionofworkforwhatsoever
reason.

22.3 The Engineer-in-charge may supplement the work by engaging another agency to

executesuchportionofthework,withoutprejudicetohisrights.

23. No Interest PaYable

No interest shall be payable to the contractor on any payment due or awarded by any

a uthority.

24. RecoverY from Contractors

Whenever any claim against the Contractor for the PaYment arises under the

contract, the Department may be entitled to recover such sum by:

(a)Appropriating,inpartorwho|eofthePerformanceSecurityandAdditional
performance security, if any; and/or security Deposit and /or any sums payable

under the contract to the contractor'

(b) lf the amount recovered in accordance with (a) above is not sufficient' the

ba|ancesummayberecoveredfromanypaymentduetothecontractorunderany
other contract of the department, including the securities which become due for

release.
(c) The department shall, further have an additional right to effect recoverles as

arrears of land revenue under the M'P' Land Revenue Code'

25. Tax

25.t The rates quoted by the Contractor shall be deemed to

tax and other levies, duties, cess' toll' taxes of Central

bodies and authorities'

25.2 The liability, if any, on account of quarry fees, royalties, octroi and any other taxes

and duties in respect of materials actually consumed on public work' shall be borne

bY the Contractor.

25.3 Any changes in the taxes due to change in legislation orfor any other reason shall not

be PaYable to the contractor'

25. Check Measurements

26.L The department reserves to itself the right to prescribe a scale of check

measurement of work in general or specific scale for specific works or by other

sPecial orders'

26.2 checking of measurement by superior officer shall supersede measurements by

subordinate officer(s), and the former will become the basis of the payment'

26.3 Any over/ excess payments detected, as a result of such check measurement or

otherwiseatanyStageuptothedateofcomp|etionofthedefect|iabi|ityperiod
specified in this contract, shall be recoverable from the Contractor' as per clause 24

above,

27. Termination by Engineer in Charge

27.t lf the contractor fails to carry out any obligation under the contract' the Engineer-in-

charge may by notice require the contractor to make good the failure and to remedy

it within a specified reasonable time'

27.2 The Engineer in Charge shall be entitled to terminate the Contract if the

Contractor

be inclusive of the commercial

and State Governments, local
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a) abandons the Works or otherwise plainly demonstrates the intention not to
continue performance of his obligations under the Contract;

b) the Contractor is declared as bankrupt or goes into liquidation other than for

approved reconstruction or amalgamation;

c) without reasonable excuse fails to comply with the notice to correct a

particular defect within a reasonable period of time;

d) the Contractor does not maintain a valid instrument of financial security as

prescribed;

e) the Contractor has delayed the completion of the Works by such duration for

which the maximum amount of liquidated damages is recoverable;

f) lf the Contractor fails to deploy machinery and equipment or personnel or set up

a field laboratory as specified in the Contract Data;

g) lf the contractor, in the judgment of the Engineer in charge has engaged in

corrupt or fraudulent practices in competing for or in executing the contract;

h) Any other fundamental breaches as specified in the Contract Data.

27.3 In any of these events or circumstances, the Engineer in Charge may, upon giving 14

days'notice to the Contractor, terminate the Contract and expel the Contractor

from the Site. However, in the case of sub-paragraph (b) or (g) of clause 27.2, the
Engi neer-in-Charge may terminate the Contract im mediately.

27.4 Notwithstanding the above, the Engineer-in-Charge may terminate the Contract for
convenience by giving notice to the Contractor.

28. Payment upon Termination

28.L lf the contract is terminated under clause 27.3, the Engineer shall issue a

certificate for value of the work accepted on final measurements, less Advance

Payments and Penalty as indicated in the Contract Data. The amount so arrived at

shall be determined by the Engineer-in-Charge and shall be final and binding on

both the parties.

28.2 Payment on termination under clause 27.4 above -

lf the Contract is terminated under clause 27.4 above, the Engineer shall issue a

certificate for the value of the work done, the reasonable cost of removal of

Equipment, repatriation of the Contractor's personnel employed solely on the

Works, and the Contractor's costs of protecting and securing the Works and less

advance payments received up to the date of the certificate, less other recoveries

due in terms of the contract and less taxes due to be deducted at source as per

applicable law,

28.3 lf the total amount due to the Employer exceeds any payment due to the Contractor,

the difference shall be recovered as per clause 24 above.

29. Performa nce Security
The Contractor shall have to submit performance security and additional performance

security, if any, as specified in the Bid Data Sheet at the time of signing of the contract.

The contractor shall have to ensure that such performance security and additional
performance security, if any, remains valid for the period as specified in the Contract

Data.
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30. Security Deposit-

30.1 Security Deposit shall be deducted from each running bill at the rate as specified in

the Contract Data. The total amount of Security Deposit so deducted shall not
exceed the percentage of Contract Price specified in the Contract Data.

30.2 The security deposit may be replaced by equivalent amount of bank guarantee or
fixed deposit receipt assigned to the Employer, with validity up to 3 (three)

months beyond the completion of Defect Liability Period/ extended Defect

Liability Period.

30.3 The Security Deposit shall be refunded on completion of Defect Liability Period.

31. Price Adjustment - Deleted

32. Mobilization Advance

32.t Payment of advances shall be applicable if provided in the Contract Data.
32.2 lf applicable, the Engineer in Charge shall make interest bearing advance

payment to the contractor of the amounts stated in the Contract Data, against
provision by the contractor of an unconditional Bank Guarantee in a form and by a
nationalized/ scheduled banks, in the name as stated in the Contract Data, in

amounts equal to the advance payment. The guarantee shall remain effective
until the advance payment has been repaid, but the amount of the guarantee

shall be progressively reduced by the amounts repaid by the contractor.
32.3 The rate of interest chargeable shall be as per Contract Data.
32.4 Deleted

32.5 The advance payment shall be recovered as stated in the Contract Data by

deducting proportionate amounts from payment otherwise due to the Contractor.
No account shall be taken of the advance payment or its recovery in assessing

valuations of work done, variations, price adjustments, compensation events, or
liquidated damages.

33. Secured Advance - Deleted

Payment Certificates

The payment to the contractor will be as follows for construction work:
(a) The Contractor shall submit to the Engineer monthly statements of the value of the

work executed less the cumulative amount certified previously, supported with
detailed measurement of the items of work executed.

(b) The Engineer shall check the Contractor's monthly statement and certify the amount
to be paid to the Contractor.

(c) The value of work executed shall be determined, based on the measurements
approved by the Engineer/ Engineer-in-charge.

(d) The value of work executed shall comprise the value of the quantities of the
items in the Bill of Quantities completed.

(e) The value of work executed shall also include the valuation of Variations and

34.
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Comoensation Events.

(f) All payments shall be adjusted for deductions for advance payment, security

deposit, other recoveries in terms of contract and taxes at source as applicable

under the law.

(g) The Engineer may exclude any item certified in a previous certificate or reducethe

proportion of any item previously certified in any certificate in the light of later

information.
(h) Payment of intermediate certificate shall be regarded as payments by way of

advance against the final payment and not as payments for work actually done

and completed.

(i) Intermediate payment shall not preclude the requiring of bad, unsound and imperfect

or unskilled work to be removed and taken away and reconstructed or be considered

as an admission of the due performance of the contractor any part thereof, in any

respect or the occurring of any claim,

U) The payment of final bill shall be governed by the provisions of clause 36 of GCC.

E. Finishing the Contract
35. Completion Certificate

35.1 A Completion Certificate in the prescribed format in Contract Data shall be issued by

the Engineer-in-Charge after physical completion of the Work.

35.2 After final payment to the Contractor, a Final Completion Certificate in the

prescribed format in the Contract Data shall be issued by the Engineer-in-Charge.

35. FinalAccount

35.1 The Contractor shall supply the Engineer with a detailed account of the total amount

that the Contractor considers payable for works under the Contract within 21days of

issueof certificateof physicalcompletionof works.TheEngineershall issuea Defects

Liability Certificate and certify any payment that is due to the Contractor within 45

days of receiving the Contractor's account if it is correct and complete. lf the

account is nbt correct or complete, the Engineer shall issue within 45 days a

schedule that states the scope of the corrections or additions that are necessary. lf

the Account is still unsatisfactory after it has been resubmitted, the matter shall be

referred to the Competent Authority as defined in the Contract Data, who shall

decide on the amount payable to the Contractor after hearing the Contractor and

the Engineer in Charge.

36.2 In case the account is not received within 21 days of issue of Certificate of

Completion as provided in clause 32.1 above, the Engineer shall proceed to finalize

the account and issue a payment certificate within 28 days.

F. Other Conditions of Contract
37. Currencies

All payments will be made in Indian Rupees.

38. Labour
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38.1 The Contractor shall, unless otherwise provided in the Contract, make his own

arrangements for the engagement of all staff and labour, local or other, and for

their payment, housing, feeding and transport.

38.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in

detail, in such form and at such intervals as the Engineer may prescribe,

showing the staff and the numbers of the several classes of labour from time to

time employed by the Contractor on the Site and such other information as the

Engineer may require.

39. Compliance with Labour Regulations

39.1. During continuance of the Contract, the Contractor and his sub-Contractors shall

abide at all times by all existing labour enactments and rules made there under,

regulations, notifications and bye laws of the State or Central Government or

local authority and any other labour law (including rules), regulations, bye laws

that may be passed or notification that may be issued under any labour law in

future either by the State or the Central Government or the local authority.

Salient features of some of the major labour laws that are applicable to

construction industry are given in the Contract Data. The Contractor shall keepthe

Employer indemnified in case any action is taken against the Employer by the

competent authority on account of contravention of any of the provisions of any Act

or rules made their under, regulations or notifications including amendments, lf

the Employer is caused to pay or reimburse, such amounts as may be necessary

to cause or observe, or for non-observance of the provisions stipulated in the

notifications/ byelaws/ Acts/ Rules/ regulations including amendments, if any, on the

part of the Contractor, the Engineer/Employer shall have the right to deduct from

any money due to the Contractor including his amount of performance security.

The Employer/Engineer shall also have right to recover from the Contractor any

sum required or estimated to be required for making good the loss or damage

suffered by the Employer. The employees of the Contractor and the Sub-Contractor

in no case shall be treated as the employees of the Employer at any point of time.

40. Audit and Technical Examination

Government shall have the right to cause an audit and technical examination of the

works and the final bill of the contract including all supporting vouchers, abstract etc. to

be made after payment of the final bill and if as a result of such audit and technical

examination any sum is found to have been overpaid in respect of any work done bythe

contractor under the contract or any work claimed by him to have been done under

the contract and found not to, have been executed, the Contractor shall be liable to

refund the amount of overpayment and it shall be lawful for Government to recover the

same from him in the manner prescribed in clause 24 above and if it is found that the

Contractor was paid less than what was due to him, under the contract in respect of any

work executed by him under it, the amount of such under payment shall be duly paid by

Government to the Contractor.

Death or Permanent Invalidity of Contractor

lf the Contractor is an individual or a proprietary concern, partnership concern, dies during

41.
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42.

the currency of the contract or becomes permanently incapacitated, where the surviving
partners are only minors, the contract shall be closed without levying any damages/
compensation as provided for in clause 28.2 of the contract agreement. However, if the
competent authority is satisfied about the competence of the survivors, then the
competent authority shall enter into a fresh agreement for the remaining work strictly on
the same terms and conditions under which the contract was awarded.

Jurisdiction

This contract has been entered into the State of Madhya Pradesh and its validity,
construction, interpretation and legal effect shall be subjected to the courts at the place

where this agreement is entered into. No other jurisdiction shall be applicable.

lEnd of GCCI
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Contract Data
Clause

Ref.
Particu lars Data

L.L4 Employer (Name of City) Municipal Corporation / Municipa
louncil / Nagar Parishad

1.15 Engineer Person as designated by the Engineer-in- Chief (Namt

of City) Municipal Corporation,

r.1b Engineer in Charge Executive Engineer of the department incharge of
Project.

t.22 Stipulated period of completion 18 Months (including Rainy Season)
3 Language & Law of Contract English & Indian Contract Act,7872

Address & contact details of the Contractor As per Annexure H

Address & contact details of the Employer/
Engineer - phone, Fax, e-mail

(Name of City) Municipal Corporation /
Municipal Council / ltagar Parishad

5
Subcontracting permitted for the Contract
Value

not more than 25 % of tender amount

6

Technical Personnel to be provided by the
contractor - requirement

As per Annexure | (Format l-3)

Penalty, if required Technical Personnel not
employed

Rs. 20,000/- per month per Technical Personnel
For 1-3 in As per Annexure-l (Format: | - 3)

Rs. 15,000/- per month per Technical Personnel
For 4-6 in As per Annexure-l (Format: | - 3)

Soecifications As per Annexure E

Drawings As per Annexure - N

72

Competent Authority for deciding dispute
under Dispute Resolution System

E.E./Authorized by Commissioner / Chief Municipal

Officer, Municipal Corporation / Municipal Council
/ Nasar Parishad lN:me nf Citvl

Appellate Authority for deciding dispute
under Dispute Resolution System lommissioner / Chief Municipal Officer , Municipal

Sorporation / Municipal Council / Nagar Parishad
Name of Citv)

13

Period of submission of work programme 15 days from the date of signing the agreement

Period for subrhission of updatec
construction program

Three months (Quarterly)

Amount to be withheld for not submittinl Rs. 1,00,000/- per event

t4
Competent Authority for granting Timr
Extension

lommissioner / Chief Municipal Officer , Municipal
)orporation / Municipal Council / Nagar Parishad
Name of Citv)

1)
Milestones laid down for the contract Yes N€
lf Yes, details of Milestones As oer Annexure o
Liquidated damage As per Annexure - P

T7

List of equipment for lab As per Annexure a
Time to establish lab Before execution of work at site
Penalty for not establishing field Laboratory Rs. L,00,000/- per month for the delay

18 Defect Liability Period 24 Months after issue of final completion certificate

2I
Competent Authority for determining the
rate

lommissioner / Chief Municipal Officer , Municipal
Sorporation / Municipal Council / Nagar Parishad

27 Any other condition for breach of contract
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Contract Data

Clause
reference Particulars Data

28 Penalty

Penalty Shall include
(a) Security Deposit as per clause 30 of General Conditions o

Contract, and

(b Liquidated Damages imposed as per clause 15 ol
Performance Security (Guarantee) including Additiona
Performance Security (Guarantee), if any, as per clause 29 o.

General Conditions of Contract, whichever is higner

29
Performance guarantee (Security) shall
be valid up to

Till issue of final Completion Certificate as per Clause 35.1

30

Security Deposit to be deducted from
each running bill

At the rate of 5%.

Maximum limit of deduction of Security
Deposit

Up to 5% of Final Contract Amount.

31

Price Adjustment formula and procedure
to calculate

Deleted

31.1(1) Price adjustment shall be applicable
Deleted

32 32.1 Mobilization Advance Applicable Yes

32.2 |f yes, Unconditional Bank
Guarantee of 110 % of Mobilization
Advance

In the format prescribed in Annexure - S

32.3 lf yes, Rate of interest chargeable
on advances

Interest rate (computed quarterly) as per notified bank rate
on the date of inviting tender

32.4 lf yes, Type & Amount of Advance
payment that can be paid

1. Mobilization advance-Not more than 10% of contract
amount

32.5 lf yes, Recovery of advance
payment

Recovery of Mobilization advance shall commence when L0%
of the contract amount is executed and recovery of total
advance shall be done on pro-rata basis and shall be
completed by the time work equivalent to 80% of the contrac
amount is executed.
In addition to the recovery of principal amount, recovery of
interest shall be carried out as calculated on the outstanding
amount of principal at the close of each month. The interest
shall be accrue from the day of payment of advance and the
recovery of interest shall commence when 10% of the
contract amount is executed and shall be completed by the
time work equivalent to 80% of the contract amount is

executed.
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Contract Data
Clause

reference Particulars Data

33 33.1 Secured Advance Applicable No Secured Advance payable.
33.2 if yes, Unconditional Bank
Guarantee

Not Applicable

33.2 if yes, Amount of Secured Advance Not Applicable

33.3 if yes, Conditions for secured
adva nce

Not Applicable

33.4 rt yes, Recovery of Secured advance Not Applicable

35

Completion Certificate - after physical
completion of the Work

As per Annexure - U

Final Completion Certificate - after final
payment on completion of the Work As per Annexure- V

35 Competent Authority lommissioner / Chief Municipal Officer, Municipal
3orporation / Municipal Council / Nagar parishad (Name of
:ity)

37
Salient features of some of the major
labour laws that are applicable As per Annexure-W
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ANNEXURE _ N
lSee clouse 70 ol Section 3 - cCCl

Drawings

List of drawings -

1. Site Plan.

2. Layout Plan

3. Floor Plans

4. Section

5. Elevation
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ANNEXURE - O
lSee clouse 75 ol Section 3 -GCC I

Details of Milestones

Construction of Houses And Development of Infrastructure for ldentified at '
(NAME oF clrY)' under PMAY (NAME oF ctry) Municipal corporation.

The time allowed for the carrying out the work, as entered in the tender form shall
be strictly observed by the contractor and shall be deemed to be essence of the contract
and shall be reckoned immediately from the date of signing of agreement to commence
the work issued to the contractor.

The work shall throughout the stipulated period of contract be proceeded with all

due diligence keeping in view that time is the essence of the contract. The contractor
shall be bound in all cases, to complete the following financial target,

- I/8th of the whole work before 1,/4th of the whole time allowed under the
contract has elapsed,

3/Ath of the work before L/2 of such time has elapsed
- 3/4th of the work before 3/a of such time has elapsed.
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ANNEXURE - P

lsee clouse 75 ol Section 3 -cCCl

Compensation for Delay

lf the contractor fails to achieve the milestones, and the delay in execution of work is

attributable to the contractor, the Employer shall retain an amount from the sums
payable and due to the contractor as per following scale -

i. Slippage up to 25% in financial target during the milestone under consideration -2.5%

of the work remained unexecuted in the related time span.

Slippage exceeding 25%but Up to 50% in financial target during the milestone under

consideration -5o/o of the work remained unexecuted in the related time span.

Slippage exceeding 50% but Upto75% in financial target during the milestone under
consideration -7.5o/o of the work remained unexecuted in the related time span.

iv. Slippage exceeding 75%in financial target during the milestone under consideration -

1.0% of the work remained unexecuted in the related time span.

Note: For arriving at the dates of completion of time span related to different milestones,
delays which are not attributable to the Contractor shall be considered. The slippage on

any milestone is if made good in subsequent milestones or at the time of stipulated period

of completion, the amount retained as above shall be refunded. In case the work is not
completed within the stipulated period of completion along with allsuch extensions which
are granted to the Contractor for either Employer's default or Force Majeure, the
compensation shall be levied on the contractor at the rate of 0.05% per day of delay
limited to a maximum of 1.0% of contract price.

The decision of Employer shall be final and binding upon both the parties.
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l}):|"'.ff - Q tsee ctouse tz ol

List of Equipment for Quality Control Lab

As per Annexure-l (Format l-4)
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AN N EXU RE - R lsee ctouse 3t
ol Section 3 -GCc I

PRICE ADJUSTMENT - DELETED
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To

* An amount shall be inserted by the
Advance PaVment, and denominated in

Annexure - S lsee clouse 32 ol
Sec',ion 3 -GCCI

Bank Guarantee Form for Mobilization Advance

[name of Employer]

[address of Employer] [name of

Bank or Financial Institution representing the amount
Indian Rupees.

Contractorl

ln accordance

("Mobilization

with the provisions of the General Conditions of Contract, clause 31

and Construction Machinery Advance") of the above-mentioned Contract

full effect from the date of the advance payment

Iname of Employer] receives full repayment of the

shall deposit

proper and

Iname and address of Contractor] (hereinafter called "the Contractor")

with [name of Employer] a bank guarantee to guarantee his

faithful performance under the said Clause of the Contract in an amount of

[amount of Guarantee]* [in words].

We, the [bank of financial institution], as instructed by the Contractor,

agree unconditionally and irrevocably to guarantee as primary obligator and not as surety

merely, the payment to _ [name of Employer] on his first demand without

whatsoever right of obligation on our part and without his first claim to the Contractor, in the

amount not exceeding

[in words].

We further agree

[amount of guarantee]*

Contractor or Works to

may be made between

that no change or addition to or other modification of the terms of the

be performed there under or of any of the Contract documents which

[name of Employer] and the Contractor, shall in

any way release us from any liability under

such change, addition or modification.

This guarantee shall remain valid and in

under the Contract until

this guarantee, and we hereby waive notice of any

same amount from the Contractor.

Yours truly,

Signature and Seal :

Name of Bank/Financial Institution: Address :

Date :

of the
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Annexure -T gee ctouse 33ol
Section 3 -GCC I

Bank Guarantee Form for Secured Advance - DELETED
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Annexufe - U gee ctouse 3s ol
Section 3 -cCC I

Physical Com pletion Certificate

Name of Work:

Amount of Contract Rs

Last measurement recorded

a. Page No. & MB No.

b. Date

Certified that the above mentioned work
taken over on .................... (date) and that
work has been done properly.

Date of issue

was physically completed
I have satisfied myself to

'on ................... (date) and
best of my ability that the

Commissioner / Chief Municipal officer
Municipal Corporation, ............... /
Municipal Council ...................1

Nagar Parishad
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AnngXUfe - V gee clouse 3s ol
Section 3 -GCC I

Final Completion Certificate

Name of Work: Construction of Houses and Development of Infrastructure for ldentified
Slums at'(NAME OF CITY)' Under PMAY (NAME OF CITY) MunicipalCorporation.

Agreement no. ....,..,.,.... ..... Date

Name of Agency : ..................

Used MB No. --------

Last measurement recorded

a. Page No. & MB No.

b. Date

Certified that the above mentioned work was physically completed on ...,........ (date) and taken
over on (date).

Agreemented amount Rs. .......................

Final Amount paid to contractor Rs. .....,......

Incumbency of officers for the work

I have satisfied myself to best of my ability that the work has been done properly.

Date of issue

Commissioner / Chief Municipal officer
Municipal Corporation, ....-....-... I
Municipal Council ...................1

Nagar Parishad
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a)

b)

ll,:,:TJ; - 
w tsee ctouse 3e ol

Salient Features of Some Major Labour Laws Applicable

Workmen Compensation Act 1923: The Act provides for compensation in case of injury
by accident arising out of and during the course of employment.

Payment of Gratuity Act 19722 Gratuity is payable to an employee under the Act on
satisfaction of certain conditions on separation if an employee has completed the
prescribed minimum years (say, five years) of service or more or on death the rate of
prescribed minimum days'(say, 15 days) wages for every completed year of service. The
Act is applicable to all establishments employing the prescribed minimum number (say,
10) or more employees.

Employees P.F. and Miscellaneous Provision Act 1952: The Act provides for monthly
contributions by the Employer plus workers at the rate prescribed (say, 1.0% or g.33%1.

The benefits payable under the Act are:
i. Pension or family pension on retirement or death as the case may be,
ii. Deposit linked insurance on the death in harness of the worker.
iii. Payment of P.F, accumulation on retirement/death etc.

Maternity Benefit Act 1951: The Act provides for leave and some other benefits to
women employees in case of confinement or miscarriage etc.

Contract Labour (Regulation & AbolitionlAct 1970: The Act provides for certain welfare
measures to be provided by the Contractor to contract labour and in case the Contractor
fails to provide, the same are required to be provided by the Principal Employer by Law.
The principal Employer is required to take Certificate of Registration and the Contractor
is required to take license from the designated Officer. The Act is applicable to the
establishments or Contractor of Principal Employer if they employ prescribed minimum
(say 20) or more co4tract labour.

Minimum Wages Act 1948: The Employer is to pay not less than the Minimum Wages
fixed by appropriate Government as per provisions of the Act if the employment is a

scheduled employment. Construction of buildings, roads, runways is scheduled
employment.

Payment of Wages Act 1935: lt lays down as to by what date the wages are to be paid,
when it will be paid and what deductions can be made from the wages of the workers.

Equal Remuneration Act 1979: The Act provides for payment of equal wages for work of
equal nature to male and female workers and for not making discrimination against
female employees in the matters of transfers, training and promotions etc.

Payment of Bonus Act 1965: The Act is applicable to all establishments employing
prescribed minimum (say 20) or more workmen. The Act provides for payments of annual
bonus within the prescribed range of percentage of wages to employees drawing up to

c)

d)

e)

f)

c)

h)
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k)

the prescribed amount of wages, calculated in the prescribed manner. The Act does not
apply to certain establishments. The newly set-up establishments are exempted for five
years in certain circumstances. States may have different number of employment size.

Industrial Disputes Act t947: The Act lays down the machinery and procedure for
resolution of industrial disputes, in what situations a strike or lock-out becomes
illegal and what are the requirements for laying off or retrenching the employees or
closing down the establishment.

Industrial Employment (Standing Orders) Act 1945: lt is applicable to all establishments
employing prescribed minimum (say, 100, or 50). The Act provides for laying down rules
governing the conditions of employment by the Employer on matters provided in the Act
and gets these certified by the designated Authority,

Trade Unions Act 1925: The Act lays down the procedure for registration of trade unions
of workmen and Employers. The Trade Unions registered under the Act have been given
certain immunities from civil and criminal liabilities.

Child Labour (Prohibition & Regulation) Act 1986: The Act prohibits employment of
children below 14 years of age in certain occupations and processes and provides for
regulations of employment of children in all other occupations and processes.

Employment of child labour is prohibited in building and construction industry.

Inter-State Migrant Workmen's (Regulation of Employment & Conditions of Service) Act
1979- The Act is applicable to an establishment which employs prescribed minimum
(say, five) or more inter-state migrant workmen through an intermediary (who has

recruited workmen in one state for employment in the establishment situated in another
state). The Inter-State migrant workmen, in an establishment to which this Act becomes
applicable, are required to be provided certain facilities such as Housing, Medical-Aid,
Travelling expenses from home up to the establishment and back etc.
The Building and Other Construction workers (Regulation of Employment and
Conditions of Service) Act 1995 and the Cess Act of 1995: All the establishments wno
carry on any building or other construction work and employs the prescribed minimum
(say, 10) or more workers are covered under this Act. All such establishmenrs are
required to pay cess at the rate not exceeding2% of the cost of construction as may oe
modified by the Government. The Employer of the establishment is required to provide
safety measures at the building or construction work and other welfare measures such
as canteens, first-aid facilities, ambulance, housing accommodations for workers near
the work place etc. The Employer to whom the Act applies has to obtain a registration
certificate from the Registering Officer appointed by the Government.
Factories Act 1948: The Act lays down the procedure for approval of plans before
setting up a factory, health and safety provisions, welfare provisions, working hours,
annual earned leave and rendering information regarding accidents or dangerous
occurrences to designated authorities. lt is applicable to premises employing the
prescribed minimum (say, L0) persons or more with aid of power or another prescribed
minimum (say, 20) or more persons without the aid of power engaged in manufacturing
process.

m)

n)

o)

p)
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1.0

1..1

1.2

1.3

sEcTroN 3

Conditions of Contract
Part - il Special Conditions of Contract [SCC]

General

Subject to the nomenclature of the item and the specifications indicated hereafter, the
work, in general, shall be carried out in accordance with the UADD ISSR 2012, CPWD
Specifications and National Building Code of India read with correction slips issued up to the
date of receipt of tenders and relevant lS Codes.

Wherever reference to any Indian standard specification occurs in the documents relating to
this contract, the same shall be inclusive of all amendments issued thereto or revisions
thereof, if any, up to the date of receipt of tenders.

Before commencement of the work, the successful bidder shall co-relate nomenclature of
the items with all the relevant architectural and structural drawings to satisfy himself that
the information available there from is complete and unambiguous. The figures and written
dimensions on the drawings shall be followed. The dimensions shall not be scaled out. The
contractor shall submit for approval of Engineer-in-Charge his workshop / fabrication
drawings and the sample of work to be performed under the specified items of work before
actually commencing the mass execution of work under the item. Nothing extra shall be
payable on this account.

The contractor shall prepare and submit all shop drawings and Bar Bending Schedule to
Engineer-in-charge for approval prior to commencement of work.

The discrepancy in the drawings issued, if any, shall be brought to the notice of Engineer-in-
Charge and architect for immediate decision before execution of the work. The contractor,
alone, shall be responsible for any loss or damage occurring by the commencement of work
on the basis of any erroneous information and no claim whatsoever, shall be entertained on
this account

In the event of any difference or discrepancy in the description of any item or its
specifications, the same shall be resolved in the following sequence and decision of the
Engineer-in-charge shall be conclusive, final and binding on the contractor:

a) The nomenclature of the item shall take precedence over all and anything stated
elsewhere.

b) The conditions and specifications attached to the tender documents shall take
precedence over the provisions of UADD ISSR 2012 with up to date correction slips
and relevant lS Codes.

c) The UADD ISSR 2012 with amended correction slip up to the date of receipt of
tender shall take precedence over provisions of relevant ls codes.

d) In case, it is not possible to resolve the issue with the help of tender documents, the
provisions of relevant lS Codes shall be relied upon.

1..4

1.5

1.6
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1.7

e) In case, it is not possible to resolve issue with the help of any of the above stated
documents, the decision and directions of the Engineer-in-charge shall be followed
for execution and completion of any item of work.

The tenderer shall acquaint himself with the proposed site of work, its sub soil strata, soil
investigating reports, underground water tables and its approach roads before quoting his
rates. The construction of new approach road or repair of the existing approach and its
maintenance during the execution of the work shall all be carried out by the contractor and
nothing extra shall be payable over his quoted rates.

lf for any reasons, any part of the site is not available temporarily for some time for part of
the work under the contract, the agreed construction schedule shall be suitably modified
and contractor shall diligently divert his men and materials to utilize them appropriately,
profitably and no claim of damages whatsoever shall be entertained on this account.
However, the contractor shall be allowed extension of time for completing the work as
deemed fit by the competent authority. The contractor shall also not be entitled to any
compensation for any loss suffered by him and revision in the rates quoted by him:

a) on account of delay in commencing the work by the contractor

b) On account of reduction in the scope of work.

c) on account of suspension of work or abandoned after award of work.

The contractor shall make his own arrangement for obtaining electric connection required
for execution of work and make necessary payments directly to the concerned departments
and nothing extra shall be payable on this account.

The contractor shall make his own arrangement for water suitable for construction. The
water for construction work shall be got tested quarterly from the laboratory approved by
the Engineer-in-charge to ensure its suitability for construction. The charges for these tests
and related arrangements shall be borne by the Contractor. In the event of water being
found unsuitable for construction, the contractor shall make alternative arrangement for
suitable water from any other source to the satisfaction of the Engineer-in-charge. However,
the contractor shall not be paid extra on this account.

The contractor shall construct a sample (mock up) unit and make of samples of different
activities complete in all respect as per the directions of the Engineer-in-charge and
Architect' This sample unit shall be got approved from the Engineer-in-charge and Architect
before commencing the mass work.

The contractor shall take care of all safety precautions pertaining to construction works,
such as scaffolding, ladder, working platforms, gangways, electric arcf gas welding, use of
hoist and construction machinery.

On account of security consideration, some restrictions may be imposed by the security staff
on the working movement of men and materials etc. The contractor shall be bound to follow
all such restrictions/ instructions and he shall organize his work accordingly. No claim on this
account, whatsoever, shall be payable.

2.

3.

4.

5.

6.

7.
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8.

9.

The contractor shall take all precautions to avoid accidents by exhibiting necessary caution
boards during day and night, speed limit boards, red flags, red lights and providing barriers.
He shall be responsible for all damages and accidents caused to existing/ new work due to
negligence on his part. No hindrance shall be caused to traffic during the execution of the
work.

The Contractor shall take full responsibility for the care of the works and materials and plant
for incorporation therein from the Commencement Date until the date of issue of the
Taking-Over Certificate for the whole of the works, when the responsibility for the said care
shall pass to the Employer. The contractor shall be responsible for the watch and ward of the
building safety of all fittings and fixtures including sanitary and water supply fittings and
fixtures against pilferage and breakage during the period of installation and thereafter till
the building is physically handed over to the department. Provided that the Engineer issues a
Taking-Over Certificate for any Section or part of the Permanent Works, the Contractor shall
cease to be liable for the care of that Section or part from the date of issue of the Taking-
Over Certificate.

The contractor shall take all preventive measures against any damage caused by rain,
snowfall, floods or any other natural calamity, whatsoever, during the execution of the work.
The contractor shall be fully responsible for any damage to the Owner's property and to the
work for which the payment has been advanced to him under the contract. This will also
cover the defect liability period. Nothing extra on this account shall be payable to the
contractor for maintaining such Insurance policy.

Scope of Work during Defect Liability period

A) Defect Liability Period shall be of 24 (Twenty four months) after issuance physical
completion certificate of work for the entire works (except water proofing and
termite treatment) by the competent authority of the project. The scope of work
during this period shall be as follows:-

1) The cost of maintenance shall be deemed to be included in tender and
nothing extra shall be paid.

2) Remove defects observed during this period in all permanent structures,
drains etc. completely.

3) lf any item has manufacturing defect, contractor shall replace the same at
his own cost. lf it is damaged by any other means, the fixtures/ fittings shall
be provided by the Department, and the same shall be installed by
contractor at his own cost.

4l Shall got tested every six months the firefighting system to ensure its
suitability and functionalitv.

B) Defect Liability shall be of 5 years (Five years) for the water proofing and Anti-
termite treatment works of the project. lf any defects are observed, they should be
rectified immediately by the contractor. An amount of 5% of the total amount of
water proofing and Anti-termite treatment works amount of works shall be retained
by the department in the form of Bank Guarantee or interest bearing securities from

10.

11.
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12,

13.

L4

15.

1,6.

t7.

18.

any Nationalized/ Scheduled Bank for Water proofing and Anti-termite works and

shall be released after successful completion of the defects liability period.

The work shall be carried out, complying in all respects, with the requirements of relevant

bye-laws of the local body under the jurisdiction of which the work is to be executed,

specifications, conditions of contract, drawings or as directed by the Engineer-in-Charge and

nothing extra shall be paid on this account.

The contractor shall comply with proper and legalorders and directions of the local or public

authority or municipality and abide by their rules and regulations and pay all fees and

charges which may be liable.

The contractor shall give due notices to Municipal, Police and/or other authorities that may

be required under the law/rules under force in the area and obtain all requisite licenses for
temporary obstructions / enclosures and pay all charges which may be levied on.account of
his execution of work under the agreement. Nothing extra shall be payable on this account.

Materials to be incorporated in the work shall be arranged by the contractor and shall be in

accordance with the specifications and bearing lSl Certification Mark only unless otherwise

specified or allowed in writing by the Engineer-in-Charge. Any material banned by the

department shall not be used in the work. In case of specific items the material shall be in

accordance with the enclosures approved items.

The contractor shall submit to the Engineer-in-charge and Architect samples of all materials

for approval. Such samples of materials which affect aesthetics of the work shall also be got

approved from the Engineer-in-charge and Architect of the project before procuring bulk

supplies. These approved samples shall be preserved and retained in the custody of the

Engineer-in-charge as standards of materials till the completion of the work. The cost of such

samples shall be borne by the Contractor and nothing shall be payable on this account over

the Agreement rates.

The contractor shall be required to get all the necessary mandatory and other tests as per

the specifications/ lS codes, carried out on materials/ work from an approved laboratory as

per the direction of the Engineer-in-charge. The testing charges and conveyance from the

site shall be borne by the contractor.

In case any material, work is found sub-standard the same shall be rejected by the Engineer-

in-charge/ Architect representative and the same shall be removed from the site of work

within 48 hours, failing which the same shall be got removed by the Engineer-in-charge at

the risk and cost of the contractor without giving any further notice and time.

The treads and risers in staircase, door & window sills shall be in single piece stone only,

unless otherwise shown on the drawings or as directed by Engineer-in-Chief & Architect.

In order to ensure quality of work during its execution, the Engineer-in-charge and Architect

representative may require samples for mandatory or routine testing of materials. All costs

of these samples, their packaging, conveyance from the site to the testing laboratory and

return, shall be borne by the contractor.

Even lSl marked materials may be subjected to quality test at the discretion of the Engineer-

in-charge/ Architect. Whenever lSl marked materials are brought to the site of work the

19

20.
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contractor shall, if required by the Engineer-in-charge/ Architect, furnish manufacturer's test
certificate or test certificate from approved testing laboratory to establish that the materials
procured by the contractor, satisfy the provisions of relevant lSl codes. The testing charges
shall be borne by the contractor. However, cement/ steel will be necessarily tested before
start of work and also during the execution of work as per the requirements of specifications
and will not be used until test certificates are obtained and approved by Engineer-in-Charge/
Architect

The contractor shall procure minimum 43 grade (conforming to lS:8112) Ordinary portland

Cement / Portland Pozzolana Cement (lS 1489:1991- part 1 & 2) as required for the work
from the reputed manufacturers of cement, such as A.c.c., J.p., Ultratech, J.K., Birla or
equivalent as approved by the employer or ElC. Supply of cement shall be taken in 50 kg

bags bearing manufacturers name and lSl marking, Samples of cement arranged by the
contractor shall be taken by the Engineer-in-charge and got tested in accordance with
provisions of relevant lS codes. In case test results indicate that the cement arranled by the
contractor does not conform to the relevant lS codes, the same shall stand rejected and shall
be removed from the site by the contractor at his cost within a week's time of the written
order from the Engineer-in-charge to do so.

(i) The cement shall be brought at site in not less than 25 tons lots or as decided by the
Engineer-in-charge / Architect.

(ii) The cement store room shall have a capacity of minimum of 2O0O bags of cement.
The store should be constructed by the contractor at site of work for which no extra
payment shall be made. The contractor shall be responsible for the watch and ward
and safety of the cement store room. The contractor shall facilitate the inspection of
the cement store room by the Engineer-in-charge at any time.

(iii) The contractor shall supply free of charge the cement/other material required for
testing. The cost of tests shall be borne by the contractor.

(iv) The actual issue and consumption of cement on work shall be regulated and proper
accounts should be maintained. The theoretical consumption of cement shall be
worked out as per procedure prescribed in the contract and shall be governed by
conditions laid therein.

(v) Cement brought to site and remaining unused after completion of work shall not be
removed from site without written permission of the Engineer-in-charge at any time.

The contractor shall procure steel reinforcement bars as per provision of Chapter 5 of
lntegrated Standard Schedule of Rates - Volume - H Building Works issued by Government of
Madhya Pradesh, Department of Urban Administration & Development, (in force from i.Oth

May 2012) from reputed makes such as SAIL, TISCO, VAIZAG, RINL, Jindal or equivalent as

approved by the employer or ElC. Structural steel of main Producer TATA, SAIL, Jindal or
equivalent as approved by the employer or EIC shall be permitted for use. The contractor
shall have to obtain and furnish test certificates to the Engineer-in-charge in respect of all
supplies of steel brought by him to the site of work. Samples shall also be taken and got
tested by the Engineer-in-charge as per the provision in this regard in relevant lS codes. In

case the test results indicate that the steel arranged by the contractor does not conform to

23
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24.

BIS codes the same shall stand rejected and shall be removed from the site of work by the
contractor at his cost within a week's time from the written orders from the Engineer-in-
charge to do so. The cost of steel, testing charges and to & fro cartage shall be borne by the
contractor.

(i) The steel reinforcement shall be stored by the contractor at site of work in such a

way as to prevent distortion and corrosion and nothing extra shall be paid on this
account. Bars of different sizes and lengths shall be stored separately to facilitate
easy counting and checking at any time as and when desired by the Engineer-in-
charge/ Architect.

(ii) The contractor shall supply free of charge the steel required for testing.

(iii) The actual issue and consumption of steel on work site shall be calculated and
proper accounts shall be maintained. The theoretical consumption of steel shall be
worked out as per the standard procedure and shall be governed by conditions laid
therein.

(iv) Steel brought to site and steel remaining unused shall not be removed from site
without the written permission of the Engineer-in-charge.

The work shall be executed and measured in metric system. The metric dimensions given in
the schedule of quantities and drawing, etc. shall be followed. (The dimension in FpS units
wherever indicated, is for guidance only). The figures in the drawings shall be followed.

For measurement purpose the floor level shall mean the top surface of main structural RCC

slabs of that floor and not the top of sunken floor of toilets or any other depressed floor.

The contractor shall be responsible for completing the work and for satisfying all terms and
conditions of the contract without any extra payment over his quoted rates unless otherwise
specified. The contractor shall quote his rate for various items of work accordingly and no
claim whatsoever shall be entertained for any incidental or extra work involved in the
execution of the work as per nomenclature of the item and the specifications indicated in
the tender documents.

Subject to the nomenclature of the item as per schedule of quantities, the specification
indicated in the tender documents, the rates quoted shall include cost of all materials
including royalty and taxes if any, labor, sundry inputs, execution of work at all heights,
levels, pattern and design for all leads, lifts and depths including overhead charges and
contractor's profit. Nothing extra shall be paid on this account.

The rate shall be inclusive of making design, pattern and execution of work as per
Architectural and structural drawings, at all levels and heights.

The rates shall be inclusive of making any holes in walls/ RCC work for fixing any fixture/
frame work and making good the structure to its original shape and finish.

The rate of items of flooring shall be inclusive of work for sunken or depressed floors.

The rate shall be inclusive of working under water and adverse or foul conditions and
including pumping out or bailing out water, dewatering unless otherwise specified in the

25.

26.

27

28.

29

30.

31.
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36.

37.

32

33.

34

35.

38.

39.

40.

41,.

42.

nomenclature. This will include water encountered from any source such as rains, floods and

any other cause whatsoever and including sub-soil water.

Other agencies doing works related with this project will also simultaneously execute the

works and the contractor shall afford necessary co-ordination for unhindered completion of

these sub-works.

The contractor shall leave necessary holes, opening, etc. as may be directed by the Engineer-

in-Charge for lying, burying or fixing, conduits, pipes, boxes, hooks, fans etc. Conduits for

electrical wiring/ cables shall be laid in a way that they leave enough space for concreting

and do not adversely affect structural members.

The contractor shall give a satisfactory performance test of installations individually and as a

whole to ensure their proper functioning before the work is finally declared and completed

and accepted.

The contractor shall continue to maintain watch and ward to safeguard the Owner's

property in his possession until the same is formally handed over as per directions of the

Engineer-in-charge. Nothing extra shall be paid on this account.

All tools, plants and measuring or weighing equipments shall be arranged by the contractor

himself and nothing extra shall be paid to the contractor on this account.

The contractor shall protect the adjoining buildings or works and the work under execution

from fire and shall make adequate arrangements for fire protection and fire fighting and if

any property is damaged by fire due to the negligence of the contractor, the same shall be

made good by the contractor at his own cost to the complete satisfaction of Engineer-in-

charge.

The contractor shall provide adequate lighting arrangements as approved by the Engineer-

in-charge for carrying out the work during night time, if so required and also provide all

other facilities for the labour employed to carry out the work as per direction of Engineer-in-

Charge. Nothing extra shall be paid on this account

In order to achieve the targeted date of completion the contractor may have to work in

multiple shifts, round the clock including public and gazetted holidays and nothing extra

shall be paid on this account.

The contractor shall get the samples of all the materials to be used in the work approved

from Engineer-in-Charge and Architect before going for bulk procurement. Bulk

procurement shall be taken up only after obtaining approval from the Engineer-in-charge.

Any delay in getting the samples approved shall be contractor's responsibility.

All materials, articles and workmanship shall be of respective best quality and kind for the

class described in the schedule of quantities and specifications. All materials so used in

different items of work shall be subject to the approval of the Engineer-in-charge and

Architect.

The contractor shall be responsible for all statutory provisions and deductions towards ESl,

PF or any other, as the case may be or any other levies and taxes shall be borne by the

contractors.
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43.

44

45.

46.

47.

48.

49

s0.

Taxes: All duties and taxes including Commercial Tax, VA| Works Contract Tax, Service Tax,
TDS, Octroi, Duties, Royalties, Labour Welfare Cess and any other direct or indirect taxes and
duties levied by the Central Government, State Government, Local Bodies and any other
Government agency or private individuals on the contractor's work are inclusive in the
contract/ tender price of this tender and such taxes and duties will be borne and paid by the
contractor.

The contractor is supposed to abide by the minimum wages act, and shall produce all
records to the Engineer-in-charge or any other statutory authority as and when called for.
The Engineer-in-charge does not hold any responsibility on account of any lapses in this
regard.

For any clarification/ doubt, the employer/Progressive view may organize regular meetings
with Contractor. The contractor shall attend such meetings invariably as and when required.

Management review meetings shall be held monthly or at discretion of the Engineer-in-
Charge with a notice of 7 days and senior management personnel from the contractor shall
be present during such meetings. Nothing extra shall be paid on this account.

In respect of the work of other agencies, where the commencement or progress of such
work of any other agency is dependent upon the completion of particular portions of the
contractor's work or generally upon the contractor maintaining progress in accordance with
the approved coordinated construction program, it shall be the responsibility of the
Contractor to complete such portions and maintain such progress. Should any difference
arise between the contractor and the other agencies, these shall immediately be brought to
the attention of the Engineer-in-Charge who after reviewing the matter(s) causing the
differences will give their decision which shall be final and binding on the contractor.

The contractor shall have to do all drilling of holes and cutting of walls, chases or other
elements of the building for the complete and proper installation of the pipe lines / ducts
other equipments by using electrically operated tools such as drills / chases cutting machine
etc. Manual drilling or chiseling or cutting shall be permitted on special request only. No
chiseling or cutting or'drilling of RCC columns, beams, girders and other principal structural
members shall be done unless prior permission has been granted by the Engineer-in charge
in writing.

All chases and openings made by the contractor for his pipe lines shall be filled / covered
over with cement plaster in reasonable manner. Before rough plastering on the pipe
surfaces the concealed pipes shall be secured to the wall by using proper supports / clamps.

After completion of work and before issuance of certificate of completion the contractor
shall submit eight (8) sets to the Engineer-in-charge all the as-built drawings including layout
drawing drawn at an appropriate scale and with 2 copies on CD/DVD indicating the complete
PLUMBING/ SANITARY / Electrical system 'as installed', with written approval of Engineer-in-
charge on the 8 sets.

The contractor shall prepare and produce instruction, operation and maintenance manuals
with warranties and guarantees in English for the use, operation and maintenance of the
supplied equipments and installations, and submit to the Engineer-in-charge in (8) copies at
the time of handing over. Generally these consist of the following:
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a.

b.

c.

d.

e.

f.

Description of the project

Operating instructions

Maintenance instructions including proced ures for preventive ma intenance

Ma nufactu rer's cata logues

Spare parts list

Trouble shooting charts

g, Drawings

h. Type and routine test certificates for major items

i. One (1) set of reproducible 'as built' drawings on appropriate material as directed by

Engineer-in-Cha rge

j' Warranties and guarantees of Installed Plant and Equipment and other work like
waterproofing, Anti-termite treatment of the soil

(i) The Contractor shall employ competent fully licensed/ qualified plumber for the
work of Plumbing/ Sanitary installations in accordance with the drawings and specifications.
The licensed plumber shall be available at all times at site to receive instructions from the
Engineer-in-Charge in the day to day activities throughout the duration of execution of
plumbing/ sanitary work.

(ii) on completion of the Plumbing/ Sanitary installation a certificate shall be furnished
by the contractor, countersigned by the licensed plumber under whose direct supervision
the installation was carried out. This certificate shall be in the form as required by the
Engineer-in-charge.

(i) The contractor shall not be provided storage/ office space for his use. The space has

to be constructed/ maintained by the contractor as per his usage requirements. The
contractor shall arrange to provide site office accommodation at an appropriate location for
employer. Staff and Architect's Staff, along with all required good quality office furniture, as

directed by Engineer-in-Charge/ Architect for which no extra payment will be made. All
spaces allotted to the contractor as described above shall be vacated and all structures shall
be removed from site at any time as and when required and directed by the Engineer-in-
charge unconditionally and without any reservation. The Engineer-in-charge will not be
obliged to give any reason for such removal. Upon receiving instructions to vacate the space,
the contractor shall immediately remove all his structures, materials, etc. from the sources
and clear and clean-up the site to the satisfaction of the Engineer-in-charge. lt shall be the
responsibility of the Contractor to safeguard the site and ensure that no illegal
encroachments are made by outside elements within the area allotted to the contractor.
Upon completion of the work or earlier as required by Engineer-in-Charge, the contractor
shall vacate the land totally without any reservation.

(ii) The contractor will arrange to erect, at his own cost, G.l. Sheet fencing or other
approved appropriate fence around the infrastructure site, with entry/exit gates at suitable
points. The contractor shall, at his own cost, provide and erect suitable fencing around the
spaces allotted to him at the infrastructure sites to ensure the security of his men, materials
and equipment within the sites and in relation to other contractors who will also be allotted

5L.
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53.

54

55.

56.

spaces at above sites. The security of workmen, materials, equipment stores etc. within the
area allotted to the contractor shall be the responsibility of the contractor.

(iii) The office shall have computer facilities with following computer configuration along
with printers, plotters, photocopiers etc.:-

(a) Processor: Core 13, 3.10 GHz :4NOS

(b) RAM:4GB (min)A+ HDD s00 GB

(c) DVD ROM Drive with DVD writer,

(d) Mouse, Keyboard, Modem.

(e) Plotter: Sufficient for A1 size page

(f) Photocopier: Sufficient for A3 size page.

(C) High Speed Broadband Internet connection

(i) Digital Camera with Data Transfer capabilities.

(j) Software shall be as required.

(iv) The contractor shall periodically take photographs / videos of site prior to
commencement of work, during construction and after completion of work as suggested and

shall submit the photographs / videos in soft and hard copies to employer and Architect for
which no extra payment will be made. The contractor shall, apart from the above, take
photographs or digital videos of critical elements as instructed by Engineer-in-Charge and

submit the same for which no extra shall be payable.

(v) Site order book with numbered pages shall be kept on site. Contractor shall carry out all

instructions properly and to the satisfaction of Engineer-in-Charge.

The Contractor(s) will have to keep on site complete survey instruments like Total Station /
Theodolite / Ruto Level along with full time technical personal to operate those instruments
to facilitate and obtain the information required as instructed by Engineer-in-Charge and

Architect, for which no extra payment will be made.

lf required and directed by Engineer-in-Charge or Architect, contractor shall arrange visits of
his personnel comprising of Engineer-in-Charge's, Architect's representative etc. to various
places/ plants in or outside project town to check and verify the quality of material at
manufacturer's places. No extra cost shall be given forthis to contractor.

The site of the work shall have a full-fledged testing laboratory (of minimum 25 sq.m.)
equipped with the following equipments for testing of materials, This laboratory shall be

established at work site by the contractor at his own cost and nothing extra shall be payable

on this account. Test report or material shall be maintained for inspection to be done by the
employer at all times in the testing laboratory by the contractor. Refer Annexure-l
(Format:l-4)

The number of equipments for testing shall be decided as per the quantum of work and

frequency of test and contractor shall provide for the same accordingly,
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57. The list of mandatory tests is as follows:

Material Test
Relevant lS

Code of
testing

Field/
[aboratory

Test

Minimum
quantity of
materials/
work out

test

Frequency of testing

Sand a) Silt content lS:2386
part-l

Fed 20 cum Every 20 cum or part
thereof or more
frequently as

decided by the
Engineer-in-Cha rge.

Stone
Aggregate

a) Percentage

of soft or
deleterious
material

lS:2386 Part-
tl

General visual
inspection,
laboratory
test where
required by
the Engineer -

in-Charge

As required by
Engineer-in-Charge.

b) Particle size

distribution
lS:2386
Pa rt-l

45 Cum For every 45cum or
part thereof as

decided by the
Engineer-in-Charee

c) 10% fine
value

lS:2386

Part-lV
Laboratory 45 cum Initial test and

subsequent test as

and when required
by Engineer-in-
Charse.

Cement
Concrete,
Reinforced

Cement

Concrete
(not)leaner
than M15

Slump test lS:1199 Field 15 Cum 15 cum or part
thereof or more
frequently as

required by
Engineer-in-Charge.

Reinforced

Cement
Concrete

Cube strength lS:456 Field As per
relevant lS

Code
Steel (if
arranged by
the
contractor)

a) Tensile
Strength
b) Bend Test

lS:1608 Laboratory As per lS

Code
Every 20 tonne or
part thereof
confirming to
lS:1786-1985

Cement (if
arranged by
the
contractor)

a) Test for
initial and
Final setting
Times

lS:4031 Fie 10 tonne lS:4031-1988

b) Test of
Determination
of
compressive
strength of
Cement

lS:4031 Field 50 tonne lS:4031-1988

Bricks Testing of
Brick

As per
relevant lS

Code

For every 1,00,000
bricks or part
thereof.

a) Dimension lS:1077 Laboratorv/ As Per
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Material Test
Relevant lS

Code of
testing

Field/
[aboratory

Test

Minimum
quantity of
materials/
work out

test

Frequency of testing

Fie d relevant lS

Code

b)Water
absorption &
efflorescence

lS:3495 Laboratory As per
relevant lS

Code
c)

Compressive
strength

lS:3495 Laboratory As per
relevant lS

Code
Brick tiles a)

Compressive
strength &
dimensions

lS:3495 Laboratory s0000 For every 50000 or
part thereof.

b)Water
Absorption

One test for source
of manufacture.

Marble a) Moisture
Absorption

lS:1130 Laboratory Cost of
Marble

work Rs.

1,0000

Rs. 1000 or part
thereof if required by
Engineer-in-Charge.

Timber a) Moisture
Contents

lS:1-1215 (By moisture
meter field /
laboratory
test in case of
dispute as

required by
Engineer-in-

Charse.

L Cum Every one cum or
part thereof.

Flush door a) Emersion
Test
b) Knife test
c) Adhesion

lS:2191 and
22021.

LaboratorV For testing of
shutters discretion of
Engineer-in-Cha rge

may be adopted
however a certificate
from the
manufacturer may
be taken for the
quality of the
product. lf required
necessary testing
may be done as per
lS Code.

Aluminium
door or
windows
fittinss

Thickness of
Anodic
Coating

lS:1948 Laboratory lf the cost
of fittings
exceed Rs.

3000

Rs. 5000 or part

thereof required by
the Engineer-in-

Charee.

Mortise Lock Testing of
Sprine

Laboratory 50 Nos. L00 or part thereof.

Terrazzo Tiles a) Transverse
Strensth

lS:L237 Laboratory 2000 tiles 2000 .tiles of part
thereof.

b)Water
Absorption
c) Abrasion
Test
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Material Test
Relevant l5

Code of
testing

Field/
[aboratory

Test

Minimum
quantity of
materials/
work out

test

Frequency of testing

White Glazed a) Water
Absorption

lS:777 Laboratory 3000 Nos. 3000 Nos. or part
thereof.

58.

Samplins of Concrete:

The minimum frequency of sampling of concrete or each grade shall be in accordance with
the following:-

Quantity of concrete in

work (Cum)
Number of Samples

1-5 1

6-15 2

16-30 3

3 1-50 4

51 and above 4 plus one additional sample for each additional 50

cum or part thereof.

Note: At least one sample shall be taken from each shift. Where concrete is produced at
continuous production unit, such as ready mixed concrete plant, frequency of sampling may
be agreed upon mutually by supplier and purchasers.

Minimum 20% of the prescribed number of tests of the materialto be used in the work shall
be got tested at National Accreditation Board for Testing and Calibrating Laboratories (NABL)

accredited testing laboratory at cost of the contractor, and nothing extra shall be payable on
this account.

Allthe records of tests carried out shall be maintained at site by the contractor and shall be
available at all times for inspection.

The contractor shall arrange minimum plant and equipments as Annexure-l (Format:l-S) at
site for the execution of work. These may have to be increased depending on the
requirement site.

The quantities indicated are for guidance only. However, it may vary to any extent and the
contractor should not have any financial or other implications for such variations. The
employer reserves the right to reduce the scope of work of any item if the contractor fails to
deliver the works in time and the contractor shall not ask for any financial consideration for
such deletion of scope of the work.

All fossils, coins, articles of value or antiquity and structures and other remains or things of
geological or archaeological interest discovered / excavated on the Site shall, as between the
Employer and the Contractor, be deemed to be the absolute property of the Employer. The
Contractor shall take reasonable precautions to prevent his workmen or any other persons
from removing or damaging any such article or thing and shall, immediately upon discovery
thereof and before removal, acquaint the Engineer of such discovery and carry out the
Engineer's instructions for dealing with the same.63. Any excavated material, as deemed
fit for use in the works, shall be put to use by the contractor as instructed by the Engineer-

59.

60.

61

62.
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64

65

66.

67.

68.

in-Charge. All such materials used shall be deducted from the payment for works at a rate as

decided by the Engineer-in-Charge.

All statutory approvals and sanctions from Electrical Inspectors and respective electric

supply and regulatory authority for Permanent connection etc. are to be obtained by the

Contractor at no extra cost. Only the official payment made in the Government treasury for

deposit etc. will be reimbursed against the treasury slip.

All statutory approvals for Permanent Water, drainage, fire fighting, Municipal and other

services are to be obtained by contractor at no extra cost. Only the official payment made in

the Government treasury or to the local bodies for deposit etc. will be reimbursed against

the treasury slip.

The contractor shall have to furnish a ROYALTY CLEARANCE CERTIFICATE from the District

Collector before final bill.

The contractor has to get himself registered regarding the service tax with the

Commissioner, Customs, Central Excise & Service Tax, Government of India as per rules

applicable.

All statutory approvals for permanent fire NOC and other services are to be obtained by

contractor at no extra cost. Only the official payment made in the Government treasury or

to the local bodies for deposit etc. will be reimbursed against treasury slip.

Road Works

i. The contractor shall have to produce test certificate in the Performa prescribed/

approved by BlS, from the manufacturer for every batch of steel brought to site of

work.

ii. Top layer of B.C. Soil is to be removed up to the required level and sub grade should

be compacted up to at least 97% of maximum dry density. The compaction would be

done by soil compactor Vibratory rollers.

iii. All road works shall be carried out in accordance with MORT&H latest specifications.

iv. No lead will be payable for transportation of excavated materials. The excavated

materials shall be spread and dressed anywhere in the campus area itself / nearby

up to a distance of 5 Kms as per direction of Engineer-in-charge.

v. The cost of materials consumed on testing either at site or in different laboratory

and the cost of testing will not be paid.

vi. Frequencies of the prescribed tests to be carried out must not be less than the

prescribed frequencies in MORT&H latest specifications and relevant lS codes.

Copies of register containing record of such tests shall be presented along with

running bill. Test shall be conducted by the contractor's engineer under the

supervision of the Engineer-in-charge or his authorized representatives.

vii. Frequent testing as desired by the Engineer-in-charge and Architect will have to be

carried out at other reputed laboratory to check the quality of materials procured by

the contractor at site and to check the quality of the work executed. All charges for

69.

n - ,-) testing shall be paid by the contractor, failing which the same shall be got done byr-l<__--vre,
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70.

Engineer-in-charge and charges shall be recovered from the contractor,s bill at
double the rates charged by the testing agency.

viii' All Rcc pipes shall be as per the latest lS code no 458 & tSt marked pipe shall be of
Socket & spigot type only. contractor should produce the certificate in support of
the same.

ix' contractor shall have to submit Royalty clearance certificate for the materials
consumed from the concerned authority along with the bills.

Special Conditions for Electrical Works

i' The estimate and working drawings for entire electrical works is to be got approved
by the contractor from concern M.P. viduyat Vitran co. Ltd. before execution of
work. All the electrical lines and sub stations etc. i.e. Electrical works should be got
installed by contractor after getting necessary shut down, if required from concern
M'P' Viduyat Vitran co. Ltd. and he has to obtain all necessary permission from state
/ central or other departments as and when applicable before and during the
construction or execution of work.

ii' The contractor has to maintain all safety precautions as per rules and regulations of
Indian Electricity Act, M.P. Licensing Board, concern M.p. Viduyat Vitran Co. Ltd., all
concerned departments of central Government and state Government etc. The
contractor shall be fully and solely responsible for the insurance of his own work,
material, working staff, employee and directly or indirectly employed labourers /
working and any accident or any damage caused to any person or property from /
during the course of execution of the work till handing it over to concern M.p.
Viduyat Vitran Co. Ltd. / Municipal Corporation / or other Competent Authority as
applicable for the work. Any officer/employee / consultant of the employer shall not
be responsible for any accident or any damage caused to any person or property for
during the execution of the work till handing it over to the departments mentioned
above and thereafter.

iii' All material supplied and installed shall be of the best quality and strictly as per the
approved tri", only as approved by architecture, Engineer in charge. RMC reserves
the right to get any or all items checked at contractor's cost from any Government
Laboratory (cPRl/ NABL/ eRDA etc.) Government approved/ private Laboratory of
national or local level as required. The quality of items should be as per relevant lS
specifications or described in items. The samples of all materials (as required) shall
be got approved by EIC / technical committee before installation and execution of
work' samples approval / rejection on any parameter should be binding on
contractor and department does not bind himself to give any reason for his decision.
The contractor shall arrange testing for any parameter of material / equipments at
site or at approved laboratories or at factory. No extra cost shall be paid for any
expenses occurred in such testing contractor shall bear all the cost of travelling,
lodging etc. of inspection team. To assure that all material installed by the
contractor is genuine the contractor should purchase all material of approved make
through authorized agent or representative of the manufacturers of approved make.
lf required by the Engineer-in-charge / Engineer (Electrical), the contractor shall

Section 4 - Bill of euantities (BOe)
Page 78 of 91



iv.

show the original purchase bills and submit photo copies of these bills and the

original certificate from the manufactures showing that the material supplied /
installed is genuine.

The drawing which may be issued with the tender are diagrammatic and indicative

to the arrangement of various components of the Systems and to the extent of

work. But the actual work to be carried out will be as per the approved working

drawings which can vary to any extent. The quantities given in the tender may vary

and some items may not be used at all depending on work conditions and / or
concern M.P. Viduyat Vitran Co. Ltd. requirements and the contractor shall have no

claim on this account.

Contractor has to prepare detailed working drawings, shop drawings, fabrication

drawings based on the basic of General Arrangement drawings / guidelines as per

the relevant Standards, specifications site / situations rules and laws and he will get

prior approval for these drawing from Competent Authorities / departments and

Engineer-in-charge before starting the work. After approval, contractor shall make

the requisite changes as suggested and submit the final execution drawing in six

copies will be returned to him for execution duly signed by EIC & Consultant. No.

extra cost shall be given for this to the contractor.

On the completion of the work the contractor shall supply completion drawing in 3

copies with original tracing. A soft copy of completion drawings (on AutoCAD) shall

also be provided by the contractor. All test reports of the internal and external

electrification installation in three copies shall be handed over to engineer in-charge

in good condition by the contractor before finalization of his final bill. The contractor

shall supply all above items free of cost.

After completion of the entire work, test report should be submitted to the

Competent Authorities of concern M.P. Viduyat Vitran Co. Ltd. and M.P. Licensing

Board and also to the Engineer in Charge and NOC is to be obtained from M.P.

Licensing Board and submitted to the Competent Authorities of concern M.P.

Viduyat Vitran Co. Ltd, and RMC Necessary charges (Government Fees) will be paid

by RMC for charging of work.

The contractor has to get the entire electrical work charged and the entire external

electrification work including the lighting installation should be handed over to
concern M.P. Viduyat Vitran Co. Ltd. / Municipal Corporation / or other Competent

Authority as applicable in this matter as per the instructions of the Engineer in

Charge.

During the maintenance period the contractor / agency have to carry out all

necessary repairs within required period looking to the urgency of work as decided

by engineer in- charge. The maximum limit, if allowed by engineer-in-charge, shall

be 3 days of receipt of such communication from Engineer-in-charge. lf defects &

damages are not rectified to full satisfaction of engineer-in-charge within time limit,

then department reserves right to get the work done by any outside agency &

amount paid for such works will be recovered from the amount deposited by

vt.

vii.
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71,.

72.

73.

contractor / agency against Performance & Maintenance Security & Security Deposit

etc.

Handing over formalities must be done by agency / contractor immediately after
completion of work along with charging of line and if any bonafide intention of delay

is observed n that case department reserves the right to with hold/ encases security

of the contractor / agency and no separate advance notice to this respect shall be

necessary.

lf the probable amount of contract is more than Rs. 50.00 Crore:

(a) The Contractor will have to install, at project site, a fully automatic batching plant (Ready

Mix Concrete Plant) having capacity to produce concrete work required for the project. This

Ready Mix Concrete Plant shall have adequate transit mixture including arrangement for
pumping of concrete.

(b) The contractor shall have to use H frames for Scaffoldings and steel/ply wood shuttering

for beam and columns as instructed by the Engineer.

An electrical sub contractor should have "A" class license from the office of chief electrical

inspector in-charge of the area under which work is executed. The Sub contractor shall

appoint licensed electrical supervisors and wiremen to carry out the complete HT and LT

electrification work.

In case temporary/transit accommodation for beneficiaries during construction period is

required, the Contractor will have to provide Transit housing including all material and

Labour as per the norms specified by Government and as per details given for the slum

dwellers (Beneficiaries) who may have to be temporarily shifted to facilitate the

construction. These transit accommodations will necessarily consist of all the provisions of
basic amenities like toilets, water, electricity etc.

Special conditions as mentioned above shall supersede the relevant clause(s) of the NlT,

conditions of contract and relevant condition(s) of relevant SOR.

74.

LIST OF APPROVED BRANDS AND MAKE OF CIVIL WORK

s.

NO.
ITEM MAKE

01. Grey Cement
Ultratech, ACC, JK or equivalent make as approved by EIC

and Architect.

02. White Cement
JK, Birla or equivalent make as approved by EIC and

Architect.
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03.

HRC-TMT Reinforcement Bars - High

Corrosion Resistant, Thermo

Mechanically Tested (TMT) Hot Rolled

Deformed Bars

Conforming to lS and TISCO, SAIL, RINL make or equivalent

make as approved by EIC and Architect.

04. Concrete Additive
FOSROC, CICO-TL, SIKA or equivalent make as approved by

EIC and Architect.

05. Flush Doors
GREEN, DURO, CENTURY or equivalent make as approved by

EIC and Architect.

05. Plywood / Block Board
ANCHOR, GREEN, CENTURY, DURO or equivalent make as

approved by EIC and Architect.

07.
Pre-laminated Particle

Board

NOVAPAN, ARCHIDLAM or equivalent make as approved by

EIC and Architect.

08 Laminates
CENTURY, GREENLAM, FORMICA or equivalent make as

approved by EIC and Architect.

09. Vitrified Tiles
KAJARIA, ASIAN, SOMANY or equivalent make as approved

by EIC and Architect.

10 Ceramic Tiles
KAJARIA, ASIAN, SOMANY or equivalent make as approved

by EIC and Architect.

L1. Anti-skid tiles
KAJARIA, ULTRA, ASIAN or equivalent make as approved by

EIC and Architect.

12. Tiles & Stone fixing Adhesive
BAL, KARKQUALL or equivalent make as approved by EIC and

Architect.

13.
All Paint, primer, oil bound distemper

& synthetic enamel

Asian, lCl, Nerolac or equivalent make as approved by EIC

and Architect.

L4. Water proof exterior paint
Asian, lCl, Nerolac or equivalent make as approved by EIC

and Architect.

15 Float Glass
MODI GUARD, SAINT GOBAIN, ASAHI or equivalent make as

approved by EIC and Architect

L6. Water proofing compound Agency As Approved by EIC and Architect

L7. Anti-termite Treatment Agency As Approved by EIC and Architect
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18 Anodized Aluminum fittings
ZINDAL, INDAL, HINDALCO or equivalent make as approved

by EIC and Architect.

L9. Hinges
EBCO, Flora or equivalent make as approved by EIC and

Architect.

20 Bricks Best Quality Open Bhatta Bricks as approved by ElC.

21.. Sand Narmada Sand as approved by ElC.

22. Aggregate
Best quality locally available obtained from cone crusher as

approved by ElC.

23. Lock
Godrej Make or or equivalent make as approved by EIC and

Architect.

24.
Automatic Door /Hydraulic Door

Cfoser / Floor Spring

DORMA, GEZE or equivalent make as approved by EIC and

Architect.

25. Stone Texture Finish
UNITILE, ASIAN or equivalent make as approved by EIC and

Architect.

25. Door Fittings
DORMA, GEZE, EBCO or equivalent make as approved by EIC

and Architect.

27. Sanitary Ware
KOHLER, DURAVIT or equivalent make as approved by EIC

and Architect.

28. Bath Fittings
KOHLER, HANSGROHE or equivalent make as approved by

EIC and Architect.

29. ACP Sheet
ALSTRONG, ALCOBOND or equivalent make as approved by

EIC and Architect.

30. Gypsum board As approved by EIC and Architect

31 Polycarbonate sheet As approved by EIC and Architect

32 Colour coated sheet As approved by EIC and Architect

33. Gl Pipes TATA, JINDAL or Approved Equivalent

34. CPVC Pipes / Fittings
ASTRAL or equivalent make as approved by EIC and

Architect.

35. PVC Pipes / Fittings
Finolex, Prince, Suprime or equivalent make as approved by

EIC and Architect.
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36. Cl Pipes As approved by EIC and Architect.

37 Nahai Trap PVC
Finolex or equivalent make as approved by EIC and

Architect.

38. SS Pipe 304 grade As approved by EIC and Architect.

39 Aluminium Panel Sun Louvres
Hunter Douglas India Pvt. Ltd. or equivalent make as

approved by EIC and Architect.

NOTE:

This is a general indicative list of the materials for the brand and make of the material to be used by

the contractor. The specification mentioned in the Schedule of Quantities shall take precedence.

However, the contractor shall take approval of Architect and EIC regarding the make and type of

each material before execution. The Architect and EIC's decision regarding the use of material

mentioned above or mentioned in Schedule of Quantities or equivalent will be final and binding on

the contractor. ln case contractor wishes an alternative other than suggested by Architect,

equivalent to those listed above or mentioned in Schedule of Quantities for economy and better

quality, the name shall be submitted to Architect and EIC giving detailed specification, catalogue,

price list along with the samples for approval from the Architect. All the necessary test shall be

carried out at no extra cost and report be submitted to EIC and Architect. The Architect and EIC

reserve the right to permit or nor permit the contractor for use of other alternate without any

reasons and contractor is bound to follow the decision of the EIC and Architect in this regard.
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Distribution Transformer, Star Rating ABB, Tesla Transformer, Voltamp, Schneider

Power Transformer BHEL, Crompton Greaves, ABB, Schneider

Vacuum Circuit Breaker, SF-6/Gas filled Circuit
Breaker ABB, Schneider, Siemens,crmpton

ABB, Schneider, Siemens

PSS/CSS with HT/LT Switch Gear, Transformer
and connected accessories

ABB, Schneider, Siemens, L&T

MCCB, MCB, ELCB, RCCB, DB, ICTPN, TP, HRC

Fuse, Change over Switch, Switch Fuse Unit
ABB, Schneider, Siemens. L&T

XLPE Cable 11l33kV grade CCl, Gloster, Finolex, Ravin cable

PVC/XLPE Power Cables up to l..lkv grade CCl, Gloster, Universal,Ravin cable

Instrument Voltmeter, Ammeter, pF meter Schneider, Automatic Electric, Siemens, HpL

33/11kV Cable End Termination & jointing Kits Raychem, 3M,Mahendra

Siemens, Schneider,C&S

Lighting Fixtures
Phillips, Schreder, Crompton Greaves, Wipro
CleanRay,GE

PVC insulated Elect. Wires Sheathed/
unsheathed, PVC flexible LT cable, multicore,
single core, Flat cable for submersible pumps

Finolex,RR cable,HPL

Current Transformer Schneider, Automatic Electric, Siemens, HpL

On line UPS, Servo Stabilizer, Inverter, CVT APC, TATA Libert

Rota ry Switches, Selector Switches Kaycee, Siemens, Schneider

Exhaust fan/ Air Circulator/ Bracket & pedestal

fans/ Ceiling fan Crompton Greaves, Polar

Electronic Energy Meter

Capacitors- PF correction for Electrical General
Services

BHEL, ABB, Schneider, EPCOS

DG Sets - Portable Birla Yamaha, CGL, Shriram Honda,

Cummins, Kirloskar, Caterpillar, Ashok Leylend,
Penta-Volvo

Alternator for DG set
KEC, CGL, Stampford, Leroy-Somer, Kirloskar-
Green
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23

LT Switchgear & control gears- Contactors &

motor starters, Energy Efficient Soft Starter
panel/ Earthing Switch, Single phase preventer

ABB, Siemens, Schneider,C&S

24 Timers - Electronic Solid State ABB, Siemens, Schneider

25 Water Coolers
Blue Star, Fedders, Kelvinator, Shriram, Sidwal,

Voltas

26
ElectricalAccessories (Piano Switch, Plugs &
Sockets, Ceiling Rose, Angle Holder, Holders)

Legrand, Schneider, Havells

27 Bell Buzzer Schneider

28 Electronic Fan Regulator Crompton Greaves

29 Gl/MS Pipe TATA, Jindal, TT Swastik, Prakash Surya

30 Geysers Crompton Greaves, Recold

31 Lifts & Escalators OTIS, ThyssenKrupp, Shindler, KONE, Mitsubhisi.

32 Solar Water Heaters As per MNES approved sources.

33 Solar Distilled Water Plants
Makes can be approved on the

recommendation of divisions.

34 Battery Charger for battery room Amar Raja, Exide, RS Power

35
PVC Conduit pipe & Casing capping for
electrical wiring

A.K.G., Polycab, BEC

36 Aluminum Ladders Sumer, Beatfire

37 LT Panels From CPRI tested firms.

38 Air Curtain Aircon, ALMONARD, CGL

39
Early Streamer Emission Lightening Conductor

Air Terminal (ESELC)
Ingesco (Spain)

40 33 KV Air break switth Atlas (Bomay)

4t 33 KV LA Elpro, CGL

42 33 KV Drop out fuse Atlas (Bomay)

43 Control and Relay Panel ABB, AREVA, Schneider, Siemens

44 Batteries Exide, Amco, Amar Raja, HBL Nife

45 Battery Charger
Chhabi, HBL, Caldyne, Masstech, DUBAS,

Statcon

46 Fire Protection System
Vijay, Unitech, Technofab, Mather & Platt,

Steelage.

47 Wires - Copper Type Finolex, RR

48 Telephone Wire Finolex, Indoplast, RR, Delton

49 Telephone Cable Finolex, Delton, Nicco, Indoplast, RR
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50 Wall Brackets, Ceiling Light, Bollard Philips, Wipro,Schredder

51 CoaxialTV Cabe Finolex, Havells, American North Star, RR

52 Octagonal Pole Philips, Wipro, Schredder

53 Pump KSB, Kirloskar, Grund fos

54 Adva nce Lightening System Indelec, LPl, Ingesco

NOTE:-

This is a general indicative list of the material for the brand and make of the material to be used by
the contractor. The specification mentioned in the Schedule of euantities shall take precedence.
However the contractor shall take approval of Architect and EIC regarding the make and type of each
material before execution. The Architect and EIC decision regarding the use of material mentioned
above or mentioned in Schedule of Quantities or equivalent will be final and binding on the
contractor. In case contractor wishes an alternative other than suggested by Architect, equivalent to
those listed above or mentioned in Schedule of Quantities for economy and better quality, the name
shall be submitted to Architect and EIC giving detailed specification, catalogue, price list along with
the samples for approval from the Architect. All the necessary test shall be carried out at no extra
cost and report be submitted to EIC and Architect. The Architect and EIC reserve the right to permit
or nor permit the contractor for use of other alternate without any reasons and contractor is bound
to follow the decision of the EIC and Architect in this regard.
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Approved Material List of Fire Fishtins & Fire Alarm Svstem

A. Approved Manufacturer List of Equipment for Mechanical work

1. FIRE PUMPS ELECTRICAL DRIVEN

FIRE PUMPS DIESEL DRIVEN

2 M.S.ERW PIPES

3. PIPE FITTINGS

4. BUTTERFLY VALES

5. NON - RETURN VALVES

6. C.I. GATE/SLUICE VALVES

BALL VALES (Screwed end)

STRAINERS

FOOT VALVES

PRESSURE SWITCH

1,T. PRESSURE GAUGE

12. ANTICORROSIVE MATERIAL

7.

8.

KIRLOSKAR BROS. LTD / MATHER &
PLATT

KIRLOSKAR BROS. LTD / CROMPTON
GREAVES

JINDAL (HtSSAR) /TATA /
SURYA ROSHINI /
ZENITH/METAL MAN

Approved quality and make

AUDCO / KOR VALVE/ZOLOTO

AUDCO / rOn VALVE/ZOLOTO /
HAWA

AUDCO / KOR VALVE/ZOLOTO

AUDCO / KOR VATVE/ZOLOTO

AUDCO / TON VALVE/ZOLOTO

AUDCO / ron
VALVE/ZO LOTO/NORM EXl EQU IVALENT

INDFOS / DANFOS/ DELTA CONTROL

H. GURU/ PRICOL/ FIEBIG

9

10.

Section 4 - Bill of Quantities (BOe)

IWL/PYPTOK/TIKKI

Page 87 of 91



13. HYDRANT VALVES : NEWAGE / WTNCO/OMAX/SUPERMAX

T4, BRANCH PIPE WITH NOZZLE NEWAGE / WI NCO/OMAX/SUPERMAX

15. FIRE HOSES NEWAGE / MEGMEX/OMAX

T6. HOSE COUPLINGS NEWAGE / WINCO/OMAX/SU PERMAX

T7. HOSE REEL EVERSAFE / /EQUIVALENT

FIRECON/WINCO

Approved quality and make18. HOSE BOX / FIRE DUCTSHUTTER

19. FIRE EXTINGUISHERS : SAFEX / SAFETEC / KANEX/TERMINATOR

20. SPRINKLERS HD/TYCO/VrK|NG

HD/TYCO/VrKtNG

HD/TYCO/VtKtNG

SYSTEM SENSOR/EQUIVENT

ASIAN/BURGER

28. G M Valves AUDCO / KOR VALVE/ZOLOTO

ESAB 28l ADVAN I/ADOR/MANGLAM

DUNLOP/Approved quality and make.

NEWAGE/WINCO/OMAX OR ANY OTHER

Approved quality and make

32. STELL CONDUIT

2I. SPRINKLER ALARM VALVE

22. DELUGE VALVE

23. FLOW SWITCH

24. PAINT

29. WELDING ELECTRODES
30. ANTIVIBRATING PADS

31. 2/4-WAY F|RE BREACHTNG

CONNECTION & COUPLING
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B. APPROVED MAKES FOR ETECTRICAL WORKS

1. ELECTRIC MOTORS KIRLOSKAR ELECTRIC / CROMPTON GREAVES

2. BATTERY EXIDE / STANDARD / AMAR RAJA/ MINIMAX

3. MOTOR CONTROL CENTRE/PANEL Approved quality and make/TAC APPROVED &

4 PVC SHIELDED ARMOUED/FLEXIBLE POLYCAB/HAVELLIS/ FI NOLEX

5 MCCB L&T/SIEM ENS/SCH N EI DER / ABB

6 CONTROL MCB L&T/SI EMENS/SCH N EI DER / ABB

7. VOLT METER SELECT SWITCH L&T/KAYCEE/SIEMENS

TAC APPROVED

itirETcDlAalia\

TAC APPROVED

nnlArEo anirTA aTnDc

L&T/SI EM ENS/SCH N E I DE R

11. OVER LOAD RELAY : L & T/ SIEMENS

12. MAIN SUPPLY SELECTOR - DPMCB : L & T/ SIEMENS

t3. SMOKE DETECTOR/HEAT DETECTOR : SYSTEM SENSOR/APOLLO

5. MANUAL CALL POINT : AGNI SURKSHA/SYSTEM SENSOR

6. ELECTRON IC SOUNDER/HOOTER : AGNI SURKSHA/SYSTEM SENSOR

7. RESPONSE INDICATOR : AGNI SURKSHA/SYSTEM SENSOR
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sEcTtoN 4
BIL[ OF QUANTITIES (BOQ}

General Description of Work:

Probable Amount of Contract:

(Rs. In Figure)

Words)

s.

No.
Particulars of ltem of Work Quantity Unit Rate Amount (in

figure)
tl V V V

01.

02.

03.

04

05

06.

07

08.

09.

10

t7

t2

13.

t4

15.

TotalAmount (Rs. ln Figure)

Total Amount (Rs. In Words)
Note: Unit rates shall be all inclusive as per terms & conditions of the tender document.

Commissioner / Chief Municipal officer
Municipal Corporation, ............... I
Municipal Counci1,..................1

Nagar Parishad
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SECTION 5 AGREEMENT FORM
AGREEMENT

This agreement, made on the
(name and address

and

day of
of Employer) (hereinafter called "the
(name and address of contractor)

between
Employer")
hereinafter

called "the Contractor" of the other part.

Whereas the Employer is desirous that the Contractor execute
(name and identification number of

Contract) (hereinafter called "the Works") and the Employer has accepted the Bid by the Contractor for
the execution and completion of such Works and the remedying of any defects therein, at a cost of Rs.

NOW THIS AGREEMENT WITNESSED as follows:

1.

2.

In this Agreement, words and expression shall have the same meanings as are respectively
assigned to them in the conditions of contract hereinafter referred to and they shall be
deemed to form and be read and construed as part of this Agreement.
In consideration of the payments to be made by the Employer to the Contractor as
hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and
complete the Works and remedy any defects therein in conformity in all aspects with the
provisions of the contract.
The Employer hereby covenants to pay the Contractor in consideration of the execution ano
completion of the Works and the remedying the defects wherein Contract Price or such
other sum as may become payable under the provisions of the Contract at the times and in the
manner prescribed by the Contract.

4. The following documents shall be deemed to form and be ready and construed as part of this
Agreement viz.

i. Letter of Acceptance
ii. Contractor's Bid

iii. Condition of Contract: General and Special
iv. Contract Data

v. Bid Data

vi. Drawings
vii. Bill of Quantities and
viii. Any other documents listed in the Contract Data as forming part of the Contract.

In witnessed whereof the parties
year first before written.

The Common Seal of
affixed in the presence of:

there to have caused this Agreement to be executed the day and

was hereunto

Signed, Sealed and Delivered by the sa id

in the presence of:

Binding Signature of Employer

Binding Signature of Contractor

3
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